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INVITATION TO TENDER 

 

PROCURING ENTITY:   Kenya Medical Supplies Authority, 13 Commercial Street, 
Industrial Area, and P.O Box 47715-00100, Nairobi. Tel No: +254 719033000/ +254 
726618520/1 Email: procurement.programs@kemsa.co.ke 

 
TENDER NAME AND DESCRIPTION: GF ATM TB NFM (RSSH) 2023 – 2024 OIT 09 

Supply and installation of Cold Room Racks   

1. The Government of Kenya has received a grant from the Global Fund to fight AIDS, 
Tuberculosis and Malaria under New Funding Model (NFM) for the Year 2023/2024, 
which it intends to use part of the funds for  Supply and installation of Cold Room Racks   

2. The Kenya Medical Supplies Authority (KEMSA), invites sealed tender(s) for Supply 

and installation of Cold Room Racks   

3. Bidding will be conducted through the procedures specified in the Public Procurement 
and Asset Disposal Act (PPADA) 2015 and the Global Fund is Policies on Procurement 
and Supply Management, June 2021 and is open to all. 

4.    Qualified and Interested tenderers may obtain further information and inspect the 
tender documents during office hours on Monday to Friday 09.00hrs and 16.00hrs 
except on Public Holidays from Procurement office situated at: 

 

Kenya Medical Supplies Authority, 

13 Commercial Street, Industrial Area     

P.O Box 47715-00100, Nairobi 

Tel No: +254 719033000/ +254 726618520/1 

Email: procurement.programs@kemsa.co.ke 
 

5. Tender documents may be viewed and downloaded for free from the website: 

Kemsa.co.ke or PPIP Portal: tenders.go.ke. Tender Documents obtained 

electronically will be free of charge.  

6. Tenderers must register their bid documents at the Procurement Office or via email 

at procurement.programs@kemsa.co.ke (Refer to registration form in the tender 

document) to facilitate any further clarification or addendum. 
 

7. The tenderers shall chronologically serialize and paginate all pages of the tender 

document submitted. Bidding documents shall be submitted accompanied with a 

signed declaration of the number of pages. The documents will be One original and a 

copy in plain sealed envelopes clearly marked on top with the Tender Number and 

Description and accompanied by a Bid Security of KES 549,500.00 or USD 3,500.00 or 

equivalent in a freely convertible currency from Commercial Banks or Insurance 

Companies Approved by The Insurance Regulatory Authority (IRA) and listed by 

The Public Procurement Regulatory Authority. Electronic tender securities are 

acceptable and shall be authenticated through the use of the QR scanner (In 

Accordance to PPRA CIRCULAR NO. 01/2023)  

The tender securities should be addressed to: 

mailto:procurement.programs@kemsa.co.ke
mailto:procurement.programs@kemsa.co.ke
http://supplier.treasury.go.ke/
mailto:procurement.programs@kemsa.co.ke
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The Chief Executive Officer 
Kenya Medical Supplies Authority 
13 Commercial Street, Industrial Area 
P.O B Box 47715-00100 
Nairobi, Kenya. 
 

8. The bid documents must be deposited in the Tender Box No.2 marked Global Fund at 
the reception on the Ground floor KEMSA’s Commercial Street Office in Nairobi on or 
before 27th  February, 2024   
 

 

9. Bulky tenders can be handed over to KEMSA Procurement Director’s office for 
registration and safekeeping till the tender opening date. 

10. Tenders will be opened immediately after the deadline date and time specified above 
or any deadline date and time specified later. Tenderers will be publicly opened in the 
presence of the bidders  or  their  representatives who may  choose to attend at the 
address below:  
 

KEMSA’s Tender Opening Hall  
Ground Floor KEMSA Commercial Street, Industrial Area 

Nairobi, Kenya 
 

11. Late bids, Portion of bids, Electronic bids shall be rejected and returned unopened.  

12. There will be a Pre bid conference at KEMSA Tender Opening Hall on 13th February, 

2024 at 10:00am   

 

Authorized by: The Chief Executive Officer 

Date: 6th February, 2024 
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REGISTRATION FORM  
 

 
TENDER NO.: GF ATM TB NFM (RSSH) 2023 – 2024 OIT 09 - Supply and installation of 

Cold Room Racks   

 NOTE: Please provide your details below for purposes of communication in case you 

download this tender document from PPIP or KEMSA website 

 

Name of the firm…………………………………………………………………………………... 

 

 

Postal Address……………………………………………………………………………………... 

 

 

Telephone Contacts…………………………………………………………………...………… 

 

 

KRA PIN…………………………………………………………………………………………... 

 

 

Company email address………………………………………………………………………... 

 

 

Contact Person…………………………………………………………………………………… 

 

Once completed please submit this form to the email address below; 

procurement.programs@kemsa.co.ke 

 
 

 
   

mailto:procurement.programs@kemsa.co.ke
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              SECTION I: INSTRUCTIONS TO TENDERERS 

A General Provisions 
1. Scope of Tender 

1.1 The Procuring Entity as defined in the Appendix to Conditions of Contract 
invites tenders for Works Contract as described in the tender documents. The 
name, identification, and number of lots (contracts) of this Tender Document 
are specified in the TDS. 

2. Fraud and Corruption 
2.1 The Procuring Entity requires compliance with the provisions of the Public 

Procurement and Asset Disposal Act, 2015, Section 62 “Declaration not to 
engage in corruption”. The tender submitted by a person shall include a 
declaration that the person shall not engage in any corrupt or fraudulent practice 
and a declaration that the person or his or her sub-contractors are not debarred 
from participating in public procurement proceedings. 

2.2 The Procuring Entity requires compliance with the provisions of the 
Competition Act 2010, regarding collusive practices in contracting. Any 
tenderer found to have engaged in collusive conduct shall be disqualified and 
criminal and/or civil sanctions may be imposed. To this effect, Tenders shall be 
required to complete and sign the “Certificate of Independent Tender 
Determination” annexed to the Form of Tender. 

2.3 Unfair Competitive Advantage - Fairness and transparency in the tender 
process require that the firms or their Affiliates competing for a specific 
assignment do not derive a competitive advantage from having provided 
consulting services related to this tender. To that end, the Procuring Entity shall 
indicate in the Data Sheet and make available to all the firms together with this 
tender document all information that would in that respect give such firm any 
unfair competitive advantage over competing firms. 

2.4 Unfair Competitive Advantage -Fairness and transparency in the tender 
process require that the Firms or their Affiliates competing for a specific 
assignment do not derive a competitive advantage from having provided 
consulting services related to this tender being tendered for. The Procuring 
Entity shall indicate in the TDS firms (if any) that provided consulting services 
for the contract being tendered  for. The Procuring Entity shall check whether 
the owners or controllers of the Tenderer are same as those that provided 
consulting services. The Procuring Entity shall,  upon request, make available to 
any tenderer information that would give such firm unfair competitive 
advantage over competing firms. 

3. Eligible Tenderers 
3.1 A Tenderer may be a firm that is a private entity, a state-owned enterprise or 

institution subject to ITT 3.7 or any combination of such entities in the form of a 
joint venture (JV) under an existing agreement or with the intent to enter into 
such an agreement supported by a letter of intent. Public employees and their 
close relatives (spouses, children, brothers, sisters and uncles and aunts) are not 
eligible to participate in the tender. In the case of a joint venture, all members 
shall be jointly and severally liable for the execution of the entire Contract in 
accordance with the Contract terms. The JV shall nominate a Representative 
who shall have the authority to conduct all business for and on behalf of any and 
all the members of the JV during the tendering process and, in the event the JV is 
awarded the Contract, during contract execution. The maximum number of JV 
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members shall be specified in the TDS. 
3.2 Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or 

Sister. Child, Parent, Brother or Sister of a Spouse, their business associates or 
agents and firms/organizations in which they have a substantial or controlling 
interest shall not be eligible to tender or be awarded a contract. Public Officers are 
also not allowed to participate in any procurement proceedings. 

3.3 A Tenderer shall not have a conflict of interest. Any tenderer found to have a 
conflict of interest shall be disqualified. A tenderer may be considered to have a 
conflict of interest for the purpose of this tendering process, if the tenderer: 
a) Directly or indirectly controls, is controlled by or is under common control 

with another tenderer; or 
b) Receives or has received any direct or indirect subsidy from another 

tenderer; or 
c) Has the same legal representative as another tenderer; or 
d) Has a relationship with another tenderer, directly or through common third 

parties, that puts it in a position to influence the tender of another tenderer, 
or influence the decisions of the Procuring Entity regarding this tendering 
process; or 

e) Any of its affiliates participated as a consultant in the preparation of the 
design or technical specifications of the works that are the subject of the 
tender; or 

f) any of its affiliates has been hired (or is proposed to be hired) by the 
Procuring Entity as Engineer for the Contract implementation; or 

g) Would be providing goods, works, or non-consulting services resulting 
from or directly related to consulting services for the preparation or 
implementation of the contract specified in this Tender Document or 

h) Has a close business or family relationship with a professional staff of the 
Procuring Entity who: 

i) are directly or indirectly involved in the preparation of the Tender 
document or specifications of the Contract, and/or the Tender 
evaluation process of such contract; or 

ii) would be involved in the implementation or supervision of such 
Contract unless the conflict stemming from such relationship has 
been resolved in a manner acceptable to the Procuring Entity 
throughout the tendering process and execution of the Contract. 

3.4 A tenderer shall not be involved in corrupt, coercive, obstructive, collusive or 
fraudulent practice. A tenderer that is proven to have been involved any of these 
practices shall be automatically disqualified. 

3.5 A Tenderer (either individually or as a JV member) shall not participate in more 
than one Tender, except for permitted alternative tenders. This includes 
participation as a subcontractor in other Tenders. Such participation shall result 
in the disqualification of all Tenders in which the firm is involved. A firm that is 
not a tenderer or a JV member may participate as a subcontractor in more than 
one tender. Members of a joint venture may not also make an individual tender, 
be a subcontractor in a separate tender or be part of another joint venture for the 
purposes of the same Tender. 

3.6 A Tenderer may have the nationality of any country, subject to the restrictions 
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pursuant to ITT 4.8.A Tenderer shall be deemed to have the nationality of a 
country if the Tenderer is constituted, incorporated or registered in and operates 
in conformity with the provisions of the laws of that country, as evidenced by 
its articles of incorporation (or equivalent documents of constitution or 
association) and its registration documents, as the case may be. This criterion also 
shall apply to the determination of the nationality of proposed subcontractors or 
sub- consultants for any part of the Contract including related Services. 

3.7 Tenderer that has been debarred from participating in public procurement shall 
be ineligible to tender or be awarded a contract. The list of debarred firms and 
individuals is available from the website of PPRA www.ppra.go.ke. 

3.8 Tenderers that are state-owned enterprises or institutions may be eligible to 
compete and be awarded a Contract(s) only if they are accredited by PPRA to 
be (i) a legal public entity of the state Government and/or public administration, 
(ii) financially autonomous and not receiving any significant subsidies or budget 
support from any public entity or Government, and (iii) operating under 
commercial law and vested with legal rights and liabilities similar to any 
commercial enterprise to enable it compete with firms in the private sector on an 
equal basis. 

3.9 A Firms and individuals may be ineligible if their countries of origin (a) as a 
matter of law or official regulations, Kenya prohibits commercial relations with 
that country, or (b) by an act of compliance with a decision of the United Nations 
Security Council taken under Chapter VII of the Charter of the United Nations, 
Kenya prohibits any import of goods or contracting of works or services from 
that country, or any payments to any country, person, or entity in that country. 
A tenderer shall provide such documentary evidence of eligibility satisfactory to 
the Procuring Entity, as the Procuring Entity shall reasonably request. 

3.10 Foreign tenderers are required to source at least forty (40%) percent of their 
contract inputs (in supplies, subcontracts and labor) from national suppliers and 
contractors. To this end, a foreign tenderer shall provide in its tender 
documentary evidence that this requirement is met. Foreign tenderers not 
meeting this criterion will be automatically disqualified. Information required to 
enable the Procuring Entity determine if this condition is met shall be provided in 
for this purpose is be provided in “SECTION III - EVALUATION AND 
QUALIFICATION CRITERIA,  

 

3.11 Pursuant to the eligibility requirements of ITT 4.10, a tender is considered a 
foreign tenderer, if the tenderer is not registered in Kenya or if the tenderer is 
registered in Kenya and has less than 51 percent ownership by Kenyan Citizens. 
JVs are considered as foreign tenderers if the individual member firms are not 
registered in Kenya or if are registered in Kenya and have less than 51 percent 
ownership by Kenyan citizens. The JV shall not subcontract to foreign firms more 
than 10 percent of the contract price, excluding provisional sums. 

3.12 The National Construction Authority Act of Kenya requires that all local and 
foreign contractors be registered with the National Construction Authority and 
be issued with a Registration Certificate before they can undertake any 
construction works in Kenya. Registration shall not be a condition for tender, but 
it shall be a condition of contract award and signature. A selected tenderer shall 

http://www.ppra.go.ke/
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be given opportunity to register before such award and signature of contract. 
Application for registration with National Construction Authority may be 
accessed from the website www.nca.go.ke. 

3.13 The Competition Act of Kenya requires that firms wishing to tender as Joint 
Venture undertakings which may prevent, distort or lessen competition in 
provision of services are prohibited unless they are exempt in accordance with 
the provisions of Section 25 of the Competition Act, 2010. JVs will be required 
to seek for exemption from the Competition Authority. Exemption shall not be a 
condition for tender, but it shall be a condition of contract award and signature. A 
JV tenderer shall be given opportunity to seek such exemption as a condition of 
award and signature of contract. Application for exemption from the 
Competition Authority of Kenya may be accessed from the website 
www.cak.go.ke 

3.14 A Kenyan tenderer shall provide evidence of having fulfilled his/her tax 
obligations by producing a valid tax clearance certificate or tax exemption 
certificate issued by the Kenya Revenue Authority. 

4. Eligible Goods, Equipment, and Services 
4.1 Goods, equipment and services to be supplied under the Contract may have their 

origin in any country that is not eligible under ITT 3.9. At the Procuring Entity's 
request, Tenderers may be required to provide evidence of the origin of Goods, 
equipment and services. 

4.2 Any goods, works and production processes with characteristics that have been 
declared by the relevant national environmental protection agency or by other 
competent authority as harmful to human beings and to the environment shall 
not be eligible for procurement. 

5. Tenderer's Responsibilities 
5.1 The tenderer shall bear all costs associated with the preparation and submission 

of his/her tender, and the Procuring Entity will in no case be responsible or liable 
for those costs. 

5.2 The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit 
and examine the Site of the Works and its surroundings, and obtain all 
information that may be necessary for preparing the tender and entering into a 
contract for construction of the Works. The costs of visiting the Site shall be at the 
tenderer's own expense. 

5.3 The Tenderer and any of its personnel or agents will be granted permission by the 
Procuring Entity to enter upon its premises and lands for the purpose of such visit. 
The Tenderer shall indemnify the Procuring Entity against all liability arising 
from death or personal injury, loss of or damage to property, and any other losses 
and expenses incurred as a result of the inspection. 

5.4 The tenderer shall provide in the Form of Tender and Qualification Information, 
a preliminary description of the proposed work method and schedule, including 
charts, as necessary or required. 

 

B. Contents of Tender Documents 
 

6. Sections of Tender Document 
6.1 The tender document consists of Parts 1, 2, and 3, which includes all the sections 

specified below, and which should be read in conjunction with any Addenda issued 
in accordance with ITT 8. 

 
 

http://www.nca.go.ke/
http://www.cak.go.ke/
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PART 1 Tendering Procedures 

i) Section I - Instructions to Tenderers (ITT) 

ii) Section II - Tender Data Sheet (TDS) 

iii) Section III - Evaluation and Qualification Criteria 

iv) Section IV - Tendering Forms 

                    PART 2 Works Requirements 

i) Section V - Drawings 

ii) Section VI - Specifications 

iii) Section VII - Bills of Quantities 

                   PART 3 Conditions of Contract and Contract Forms 

i) Section VIII - General Conditions of Contract (GCC) 

ii) Section IX - Special Conditions of Contract (SC) 

iii) Section X - Contract Forms 

6.2 The Invitation to Tender Document (ITT) issued by the Procuring Entity is not part 
of the Contract documents. 

6.3 Unless obtained directly from the Procuring Entity, the Procuring Entity is not 
responsible for the completeness of the Tender document, responses to requests for 
clarification, the minutes of the pre-Tender meeting (if any), or Addenda to the 
Tender document in accordance with ITT 8. In case of any contradiction, 
documents obtained directly from the Procuring Entity shall prevail. 

 The Tenderer is expected to examine all instructions, forms, terms, and 
specifications in the Tender Document and to furnish with its Tender all 
information and documentation as is required by the Tender document. 

7. Site Visit 

7.1 The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit 
and examine and inspect the Site of the Required Services and its surroundings and 
obtain all information that may be necessary for preparing the Tender and entering 
into a contract for the Services. The costs of visiting the Site shall be at the Tenderer's 
own expense. 

8. Pre-Tender Meeting 

8.1 The Procuring Entity shall specify in the TDS if a pre-tender meeting will be held, 
when and where. The Procuring Entity shall also specify in the TDS if a pre-
arranged pretender site visit will be held and when. The Tenderer's designated 
representative is invited to attend a pre-arranged pretender visit of the site of the 
works. The purpose of the meeting will be to clarify issues and to answer questions 
on any matter that may be raised at that stage. 

8.2 The Tenderer is requested to submit any questions in writing, to reach the 
Procuring Entity not later than the period specified in the TDS before the meeting. 

8.3 Minutes of the pre-Tender meeting and the pre-arranged pretender site visit of the 
site of the works, if applicable, including the text of the questions asked by 
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Tenderers and the responses given, together with any responses prepared after 
the meeting, will be transmitted promptly to all Tenderers who have acquired the 
Tender Documents in accordance with ITT 6.3. Minutes shall not identify the source 
of the questions asked. 

8.4 The Procuring Entity shall also promptly publish anonym zed (no names) Minutes 
of the pre-Tender meeting and the pre-arranged pretender visit of the site of the 
works at the web page identified in the TDS. Any modification to the Tender 
Documents that may become necessary as a result of the pre-tender meeting and 
the pre-arranged pretender site visit, shall be made by the Procuring Entity 
exclusively through the issue of an Addendum pursuant to ITT 8 and not through 
the minutes of the pre-Tender meeting. Nonattendance at the pre-Tender meeting 
will not be a cause for disqualification of a Tenderer. 

9. Clarification and amendments of Tender Documents 

9.1 A Tenderer requiring any clarification of the Tender Document shall contact the 
Procuring Entity in writing at the Procuring Entity's address specified in the TDS 
or raise its enquiries during the pre-Tender meeting and the pre- arranged 
pretender visit of the site of the works if provided for in accordance with ITT 8.4. 
The Procuring Entity will respond in writing to any request for clarification, 
provided that such request is received no later than the period specified in the 
TDS prior to the deadline for submission of tenders. The Procuring Entity shall 
forward copies of its response to all tenderers who have acquired the Tender 
Documents in accordance with ITT 6.3, including a description of the inquiry but 
without identifying its source. If specified in the TDS, the Procuring Entity shall 
also promptly publish its response at the web page identified in the TDS. Should 
the clarification result in changes to the essential elements of the Tender 
Documents, the Procuring Entity shall amend the Tender Documents 
appropriately following the procedure under ITT 8.4. 

10. Amendment of Tendering Document 

10.1At any time prior to the deadline for submission of Tenders, the Procuring Entity 
may amend the Tendering document by issuing addenda. 

10.2Any addendum issued shall be part of the tendering document and shall be 
communicated in writing to all who have obtained the tendering document from 
the Procuring Entity in accordance with ITT 6.3. The Procuring Entity shall also 
promptly publish the addendum on the Procuring Entity's web page in 
accordance with ITT 8.4. 

10.3To give prospective Tenderers reasonable time in which to take an addendum 
into account in preparing their Tenders, the Procuring Entity shall extend, as 
necessary, the deadline for submission of Tenders, in accordance with ITT 25.2 
below. 

 
C. Preparation of Tenders 

11. Cost of Tendering 

11.1The Tenderer shall bear all costs associated with the preparation and submission 
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of its Tender, and the Procuring Entity shall not be responsible or liable for those 
costs, regardless of the conduct or outcome of the tendering process. 

12. Language of Tender 

12.1The Tender, as well as all correspondence and documents relating to the tender 
exchanged by the tenderer and the Procuring Entity, shall be written in the English 
Language. Supporting documents and printed literature that are part of the 
Tender may be in another language provided they are accompanied by an 
accurate and notarized translation of the relevant passages into the English 
Language, in which case, for purposes of interpretation of the Tender, such 
translation shall govern. 

13. Documents Comprising the Tender 

13.1The Tender shall comprise the following: 

a) Form of Tender prepared in accordance with ITT 14; 

b) Schedules including priced Bill of Quantities, completed in accordance with 
ITT 14 and ITT 16; 

c) Tender Security or Tender-Securing Declaration, in accordance with ITT 
21.1; 

d) Alternative Tender, if permissible, in accordance with ITT 15; 

e) Authorization: written confirmation authorizing the signatory of the 
Tender to commit the Tenderer, in accordance with ITT 22.3; 

f) Qualifications: documentary evidence in accordance with ITT 
19establishing the Tenderer's qualifications to perform the Contract if its 
Tender is accepted; 

g) Conformity: a technical proposal in accordance with ITT 18; 

h) Any other document required in the TDS. 

13.2In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall 
include a copy of the Joint Venture Agreement entered into by all members. 
Alternatively, a letter of intent to execute a Joint Venture Agreement in the event 
of a successful Tender shall be signed by all members and submitted with the 
Tender, together with a copy of the proposed Agreement. The Tenderer shall 
chronologically serialize pages of all tender documents submitted. 

13.3The Tenderer shall furnish in the Form of Tender information on commissions and 
gratuities, if any, paid or to be paid to agents or any other party relating to this 
Tender. 

14. Form of Tender and Schedules 

14.1The Form of Tender and Schedules, including the Bill of Quantities, shall be 
prepared using the relevant forms furnished in Section IV, Tendering Forms. The 
forms must be completed without any alterations to the text, and no substitutes 
shall be accepted except as provided under ITT 20.3. All blank spaces shall be 
filled in with the information requested. 

15. Alternative Tenders 
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15.1Unless otherwise specified in the TDS, alternative Tenders shall not be considered. 

15.2When alternative times for completion are explicitly invited, a statement to that 
effect will be included in the TDS, and the method of evaluating different 
alternative times for completion will be described in Section III, Evaluation and 
Qualification Criteria. 

15.3Except as provided under ITT 13.4 below, Tenderers wishing to offer technical 
alternatives to the requirements of the Tender Documents must first price the 
Procuring Entity's design as described in the Tender Documents and shall further 
provide all information necessary for a complete evaluation of the alternative by 
the Procuring Entity, including drawings, design calculations, technical 
specifications, breakdown of prices, and proposed construction methodology 
and other relevant details. Only the technical alternatives, if any, of the Tenderer 
with the Winning Tender conforming to the basic technical requirements shall 
be considered by the Procuring Entity. When specified in the TDS, Tenderers are 
permitted to submit alternative technical solutions for specified parts of the 
Works, and such parts will be identified in the TDS, as will the method for their 
evaluating, and described in Section VII, Works' Requirements. 

16. Tender Prices and Discounts 

16.1The prices and discounts (including any price reduction) quoted by the Tenderer 
in the Form of Tender and in the Bill of Quantities shall conform to the 
requirements specified below. 

16.2The Tenderer shall fill in rates and prices for all items of the Works described in 
the Bill of Quantities. Items against which no rate or price is entered by the 
Tenderer shall be deemed covered by the rates for other items in the Bill of 
Quantities and will not be paid for separately by the Procuring Entity. An item 
not listed in the priced Bill of Quantities shall be assumed to be not included in 
the Tender, and provided that the Tender is determined substantially responsive 
notwithstanding this omission, the average price of the item quoted by 
substantially responsive Tenderers will be added to the Tender price and the 
equivalent total cost of the Tender so determined will be used for price 
comparison. 

16.3The price to be quoted in the Form of Tender, in accordance with ITT 14.1, shall 
be the total price of the Tender, including any discounts offered. 

16.4The Tenderer shall quote any discounts and the methodology for their 
application in the Form of Tender, in accordance with ITT 14.1. 

16.5It will be specified in the TDS if the rates and prices quoted by the Tenderer are 
or are not subject to adjustment during the performance of the Contract in 
accordance with the provisions of the Conditions of Contract, except in cases 
where the contract is subject to fluctuations and adjustments, not fixed price. In 
such a case, the Tenderer shall furnish the indices and weightings for the price 
adjustment formulae in the Schedule of Adjustment Data and the Procuring 
Entity may require the Tenderer to justify its proposed indices and weightings. 
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16.6Where tenders are being invited for individual lots (contracts)or for any 
combination of lots (packages), tenderers wishing to offer discounts for the 
award of more than one Contract shall specify in their Tender the price 
reductions applicable to each package, or alternatively, to individual Contracts 
within the package. Discounts shall be submitted in accordance with ITT 16.4, 
provided the Tenders for all lots (contracts) are opened at the same time. 

16.7All duties, taxes, and other levies payable by the Contractor under the Contract, 
or for any other cause, as of the date 30 days prior to the deadline for submission 
of Tenders, shall be included in the rates and prices and the total Tender Price 
submitted by the Tenderer. 

17. Currencies of Tender and Payment 

17.1Tenderers shall quote entirely in Kenya Shillings. The Tenderer in the Bill of 
Quantities, entirely in Kenya shillings, shall quote the unit rates and the prices. 
A Tenderer expecting to incur expenditures in other currencies for inputs to the 
Works supplied from outside Kenya shall device own ways of getting foreign 
currency to meet those expenditures. 

18. Documents Comprising the Technical Proposal 

18.1The Tenderer shall furnish a technical proposal including a statement of work 
methods, equipment, personnel, schedule and any other information as stipulated 
in Section IV, Tender Forms, in sufficient detail to demonstrate the adequacy of the 
Tenderer's proposal to meet the work's requirements and the completion time. 

19. Documents Establishing the Eligibility and Qualifications of the Tenderer 

19.1Tenderers shall complete the Form of Tender, included in Section IV, Tender 
Forms, to establish Tenderer's eligibility in accordance with ITT 4. 

19.2In accordance with Section III, Evaluation and Qualification Criteria, to establish its 
qualifications to perform the Contract the Tenderer shall provide the information 
requested in the corresponding information sheets included in Section IV, Tender 
Forms. 

19.3A margin of preference will not be allowed. Preference and reservations will be 
allowed, individually or in joint ventures. Applying for eligibility for Preference 
and reservations shall supply all information required to satisfy the criteria for 
eligibility specified in accordance with ITT 33.1. 

19.4Tenderers shall be asked to provide, as part of the data for qualification, such 
information, including details of ownership, as shall be required to determine 
whether, according to the classification established by the Procuring Entity, a 
contractor or group of contractors qualifies for a margin of preference. Further 
the information will enable the Procuring Entity identify any actual or potential 
conflict of interest in relation to the procurement and/or contract management 
processes, or a possibility of collusion between tenderers, and thereby help to 
prevent any corrupt influence in relation to the procurement process or contract 
management. 
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19.5The purpose of the information described in ITT 19.4 above overrides any claims 
to confidentiality which a tenderer may have. There can be no circumstances in 
which it would be justified for a tenderer to keep information relating to its 
ownership and control confidential where it is tendering to undertake public 
sector work and receive public sector funds. Thus, confidentiality will not be 
accepted by the Procuring Entity as a justification for a Tenderer's failure to 
disclose, or failure to provide required information on its ownership and control. 

19.6The Tenderer shall provide further documentary proof, information or 
authorizations that the Procuring Entity may request in relation to ownership and 
control which information on any changes to the information which was 
provided by the tenderer under ITT 6.3. The obligations to require this 
information shall continue for the duration of the procurement process and 
contract performance and after completion of the contract, if any change to the 
information previously provided may reveal a conflict of interest in relation to 
the award or management of the contract. 

19.7All information provided by the tenderer pursuant to these requirements must 
be complete, current and accurate as at the date of provision to the Procuring 
Entity. In submitting the information required pursuant to these requirements, 
the Tenderer shall warrant that the information submitted is complete, current 
and accurate as at the date of submission to the Procuring Entity. 

19.8If a tenderer fails to submit the information required by these requirements, its 
tender will be rejected. Similarly, if the Procuring Entity is unable, after taking 
reasonable steps, to verify to a reasonable degree the information submitted by a 
tenderer pursuant to these requirements, then the tender will be rejected. 

19.9If information submitted by a tenderer pursuant to these requirements, or 
obtained by the Procuring Entity (whether through its own enquiries, through 
notification by the public or otherwise), shows any conflict of interest which 
could materially and improperly benefit the tenderer in relation to the 
procurement or contract management process, then: 
 

i) if the procurement process is still ongoing, the tenderer will be disqualified 
from the procurement process, 

ii) if the contract has been awarded to that tenderer, the contract award will be 
set aside, 

iii) the tenderer will be referred to the relevant law enforcement authorities 
for investigation of whether the tenderer or any other persons have 
committed any criminal offence. 

19.10 If a tenderer submits information pursuant to these requirements that is 
incomplete, inaccurate or out-of-date, or attempts to obstruct the verification 
process, then the consequences ITT 6.7 will ensue unless the tenderer can show to 
the reasonable satisfaction of the Procuring Entity that any such act was not 
material, or was due to genuine error which was not attributable to the intentional 
act, negligence or recklessness of the tenderer. 

20. Period of Validity of Tenders 
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20.1Tenders shall remain valid for the Tender Validity period specified in the TDS. 
The Tender Validity period starts from the date fixed for the Tender submission 
deadline (as prescribed by the Procuring Entity in accordance with ITT 24). A 
Tender valid for a shorter period shall be rejected by the Procuring Entity as non-
responsive. 

20.2In exceptional circumstances, prior to the expiration of the Tender validity 
period, the Procuring Entity may request Tenderers to extend the period of 
validity of their Tenders. The request and the responses shall be made in writing. 
If a Tender Security is requested in accordance with ITT 21.1, it shall also be 
extended for thirty (30) days beyond the deadline of the extended validity period. 
A Tenderer may refuse the request without forfeiting its Tender security. A 
Tenderer granting the request shall not be required or permitted to modify its 
Tender, except as provided in ITT 20.3. 

20.3If the award is delayed by a period exceeding the number of days to be specified 
in the TDS days beyond the expiry of the initial tender validity period, the 
Contract price shall be determined as follows: 

a) in the case of fixed price contracts, the Contract price shall be the tender 
price adjusted by the factor specified in the TDS; 

b) in the case of adjustable price contracts, no adjustment shall be made; or 
in any case, tender evaluation shall be based on the tender price without 
taking into consideration the applicable correction from those indicated 
above. 

21. Tender Security 

21.1The Tenderer shall furnish as part of its Tender, either a Tender-Securing 
Declaration or a Tender Security as specified in the TDS, in original form and, in 
the case of a Tender Security, in the amount and currency specified in the TDS.  A 
Tender-Securing Declaration shall use the form included in Section IV, Tender 
Forms. 

21.2If a Tender Security is specified pursuant to ITT 19.1, the Tender Security shall be 
a demand guarantee in any of the following forms at the Tenderer's option: 

a) an unconditional Bank Guarantee issued by reputable commercial bank); or 

b) an irrevocable letter of credit; 

c) a Banker's cheque issued by a reputable commercial bank; or 

d) another security specified in the TDS, 
21.3If an unconditional bank guarantee is issued by a bank located outside Kenya, 

the issuing bank shall have a correspondent bank located in Kenya to make it 
enforceable. The Tender Security shall be valid for thirty (30) days beyond the 
original validity period of the Tender, or beyond any period of extension if 
requested under ITT 20.2. 

21.4If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 
19.1, any Tender not accompanied by a substantially responsive Tender Security 
or Tender-Securing Declaration shall be rejected by the Procuring Entity as non-
responsive. 

21.5If a Tender Security is specified pursuant to ITT 21.1, the Tender Security of 
unsuccessful Tenderers shall be returned as promptly as possible upon the 
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successful Tenderer's signing the Contract and furnishing the Performance 
Security and any other documents required in the TDS. The Procuring Entity 
shall also promptly return the tender security to the tenderers where the 
procurement proceedings are terminated, all tenders were determined 
nonresponsive or a bidder declines to extend tender validity period. 

21.6The Tender Security of the successful Tenderer shall be returned as promptly as 
possible once the successful Tenderer has signed the Contract and furnished the 
required Performance Security, and any other documents required in the TDS. 

21.7The Tender Security may be forfeited or the Tender-Securing Declaration 
executed: 

e) if a Tenderer withdraws its Tender during the period of Tender validity 
specified by the Tenderer on the Form of Tender, or any extension thereto 
provided by the Tenderer; or 

f) if the successful Tenderer fails to: 

i) sign the Contract in accordance with ITT 50; or 

ii) furnish a Performance Security and if required in the TDS, and any 
other documents required in the TDS. 

21.8Where tender securing declaration is executed, the Procuring Entity shall 
recommend to the PPRA that PPRA debars the Tenderer from participating in 
public procurement as provided in the law. 

21.9The Tender Security or the Tender-Securing Declaration of a JV shall be in the 
name of the JV that submits the Tender. If the JV has not been legally constituted 
into a legally enforceable JV at the time of tendering, the Tender Security or the 
Tender-Securing Declaration shall be in the names of all future members as 
named in the letter of intent referred to in ITT 4.1 and ITT 11.2. 

21.10 A tenderer shall not issue a tender security to guarantee itself. 

22. Format and Signing of Tender 

22.1The Tenderer shall prepare one original of the documents comprising the Tender 
as described in ITT 13 and clearly mark it “ORIGINAL.” Alternative Tenders, if 
permitted in accordance with ITT 15, shall be clearly marked “ALTERNATIVE.” 
In addition, the Tenderer shall submit copies of the Tender, in the number 
specified in the TDS and clearly mark them “COPY.” In the event of any 
discrepancy between the original and the copies, the original shall prevail. 

22.2Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders 
which is confidential to their business. This may include proprietary 
information, trade secrets, or commercial or financially sensitive information. 

22.3The original and all copies of the Tender shall be typed or written in indelible 
ink and shall be signed by a person duly authorized to sign on behalf of the 
Tenderer. This authorization shall consist of a written confirmation as specified 
in the TDS and shall be attached to the Tender. The name and position held by 
each person signing the authorization must be typed or printed below the 
signature. All pages of the Tender where entries or amendments have been 
made shall be signed or initialed by the person signing the Tender. 
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22.4In case the Tenderer is a JV, the Tender shall be signed by an authorized 
representative of the JV on behalf of the JV, and to be legally binding on all the 
members as evidenced by a power of attorney signed by their legally authorized 
representatives. 

22.5Any inter-lineation, erasures, or overwriting shall be valid only if they are signed 
or initialed by the person signing the Tender. 

D. Submission and Opening of Tenders 

23. Sealing and Marking of Tenders 

23.1Depending on the sizes  or quantities or weight of the tender documents, a 
tenderer may use an envelope, package or container. The Tenderer shall deliver 
the Tender in a single sealed envelope, or in a single sealed package, or in a single 
sealed container bearing the name and Reference number of the Tender, 
addressed to the Procuring Entity and a warning not to open before the time and 
date for Tender opening date. Within the single envelope, package or container, 
the Tenderer shall place the following separate, sealed envelopes: 

a) in an envelope or package or container marked “ORIGINAL”, all 
documents comprising the Tender, as described in ITT 11; and 

b) in an envelope or package or container marked “COPIES”, all required 
copies of the Tender; and 

c) if alternative Tenders are permitted in accordance with ITT 15, and if 
relevant: 

i) in an envelope or package or container marked “ORIGINAL –
ALTERNATIVE TENDER”, the alternative Tender; and 

ii) In the envelope or package or container marked “COPIES- 
ALTERNATIVE TENDER”, all required copies of the alternative 
Tender. 

The inner envelopes or packages or containers shall: 

a) bear the name and address of the Procuring Entity. 

b) bear the name and address of the Tenderer; and 

c) bear the name and Reference number of the Tender. 

23.2If an envelope or package or container is not sealed and marked as required, the 
Procuring Entity will assume no responsibility for the misplacement or premature 
opening of the Tender. Tenders that are misplaced or opened prematurely will 
not be accepted. 

24. Deadline for Submission of Tenders 

24.1The Procuring Entity at the address specified in the TDS and no later than the date 
and time specified in the TDS must receive tenders. When so specified in the TDS, 
Tenderers shall have the option of submitting their Tenders electronically. 
Tenderers submitting Tenders electronically shall follow the electronic Tender 
submission procedures specified in the TDS. 

24.2The Procuring Entity may, at its discretion, extend the deadline for the 
submission of Tenders by amending the Tender Documents in accordance with 
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ITT 8, in which case all rights and obligations of the Procuring Entity and 
Tenderers previously subject to the deadline shall thereafter be subject to the 
deadline as extended. 

25. Late Tenders 

25.1The Procuring Entity shall not consider any Tender that arrives after the deadline 
for submission of tenders, in accordance with ITT 24. Any Tender received by 
the Procuring Entity after the deadline for submission of Tenders shall be 
declared late, rejected, and returned unopened to the Tenderer. 

26. Withdrawal, Substitution, and Modification of Tenders 

26.1A Tenderer may withdraw, substitute, or modify its Tender after it has been 
submitted by sending a written notice, duly signed by an authorized 
representative, and shall include a copy of the authorization in accordance with 
ITT 22.3, (except that withdrawal notices do not require copies). The 
corresponding substitution or modification of the Tender must accompany the 
respective written notice. All notices must be: 

a) prepared and submitted in accordance with ITT 22 and ITT 23 (except that 
withdrawals notices do not require copies), and in addition, the respective 
envelopes shall be clearly marked “WITHDRAWAL,” “SUBSTITUTION,” 
“MODIFICATION;” and 

b) Received by the Procuring Entity prior to the deadline prescribed for 
submission of Tenders, in accordance with ITT 24. 

26.2Tenders requested to be withdrawn in accordance with ITT 26.1 shall be returned 
unopened to the Tenderers. 

26.3No Tender may be withdrawn, substituted, or modified in the interval between 
the deadline for submission of Tenders and the expiration of the period of Tender 
validity specified by the Tenderer on the Form of Tender or any extension thereof. 

27. Tender Opening 

27.1Except in the cases specified in ITT 23 and ITT 26.2, the Procuring Entity shall 
publicly open and read out all Tenders received by the deadline, at the date, time 
and place specified in the TDS, in the presence of Tenderers' designated 
representatives who chooses to attend. Any specific electronic Tender opening 
procedures required if electronic Tendering is permitted in accordance with ITT 
24.1, shall be as specified in the TDS. 

27.2First, envelopes marked “WITHDRAWAL” shall be opened and read out and 
the envelopes with the corresponding Tender shall not be opened, but returned 
to the Tenderer. No Tender withdrawal shall be permitted unless the 
corresponding withdrawal notice contains a valid authorization to request the 
withdrawal and is read out at Tender opening. 

27.3Next, envelopes marked “SUBSTITUTION” shall be opened and read out and 
exchanged with the corresponding Tender being substituted, and the 
substituted Tender shall not be opened, but returned to the Tenderer. No Tender 
substitution shall be permitted unless the corresponding substitution notice 
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contains a valid authorization to request the substitution and is read out at 
Tender opening. 

27.4Next, envelopes marked “MODIFICATION” shall be opened and read out with 
the corresponding Tender. No Tender modification shall be permitted unless the 
corresponding modification notice contains a valid authorization to request the 
modification and is read out at Tender opening. 

27.5Next, all remaining envelopes shall be opened one at a time, reading out: the 
name of the Tenderer and whether there is a modification; the total Tender Price, 
per lot (contract) if applicable, including any discounts and alternative Tenders; 
the presence or absence of a Tender Security or Tender-Securing Declaration, if 
required; and any other details as the Procuring Entity may consider 
appropriate. 

27.6Only Tenders, alternative Tenders and discounts that are opened and read out 
at Tender opening shall be considered further for evaluation. The Form of 
Tender and pages of the Bills of Quantities are to be initialed by the members of 
the tender opening committee attending the opening. The number of 
representatives of the Procuring Entity to sign shall be specified in the TDS. 

27.7At the Tender Opening, the Procuring Entity shall neither discuss the merits of 
any Tender nor reject any Tender (except for late Tenders, in accordance with 
ITT 25.1). 

27.8The Procuring Entity shall prepare minutes of the Tender Opening that shall 
include, as a minimum: 

a) the name of the Tenderer and whether there is a withdrawal, substitution, or 
modification; 

b) the Tender Price, per lot (contract) if applicable, including any discounts; 

c) any alternative Tenders; 

d) the presence or absence of a Tender Security, if one was required. 

e) number of pages of each tender document submitted. 

27.9The Tenderers' representatives who are present shall be requested to sign the 
minutes. The omission of a Tenderer's signature on the minutes shall not 
invalidate the contents and effect of the minutes. A copy of the tender opening 
register shall be distributed to all Tenderers upon request. 

E. Evaluation and Comparison of Tenders 

28. Confidentiality 

28.1Information relating to the evaluation of Tenders and recommendation of 
contract award shall not be disclosed to Tenderers or any other persons not 
officially concerned with the Tender process until information on Intention to 
Award the Contract is transmitted to all Tenderers in accordance with ITT 46. 

 

28.2Any effort by a Tenderer to influence the Procuring Entity in the evaluation of 
the Tenders or Contract award decisions may result in the rejection of its tender. 
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28.3Notwithstanding ITT 28.2, from the time of tender opening to the time of 
contract award, if a tenderer wishes to contact the Procuring Entity on any 
matter related to the tendering process, it shall do so in writing. 

29. Clarification of Tenders 

29.1To assist in the examination, evaluation, and comparison of the tenders, and 
qualification of the tenderers, the Procuring Entity may, at its discretion, ask any 
tenderer for a clarification of its tender, given a reasonable time for a response. 
Any clarification submitted by a tenderer that is not in response to a request by 
the Procuring Entity shall not be considered. The Procuring Entity's request for 
clarification and the response shall be in writing. No change, including any 
voluntary increase or decrease, in the prices or substance of the tender shall be 
sought, offered, or permitted, except to confirm the correction of arithmetic 
errors discovered by the Procuring Entity in the evaluation of the tenders, in 
accordance with ITT 33. 

29.2 If a tenderer does not provide clarifications of its tender by the date and time 
set in the Procuring Entity's request for clarification, its Tender may be rejected. 

30. Deviations, Reservations, and Omissions 

30.1During the evaluation of tenders, the following definitions apply: 

a) “Deviation” is a departure from the requirements specified in the tender 
document; 

b) “Reservation” is the setting of limiting conditions or withholding from 
complete acceptance of the requirements specified in the tender document; 
and 

c) “Omission” is the failure to submit part or all of the information or 
documentation required in the Tender document. 

 
31. Determination of Responsiveness 

31.1The Procuring Entity's determination of a Tender's responsiveness is to be based 
on the contents of the tender itself, as defined in ITT 13. 

31.2A substantially responsive Tender is one that meets the requirements of the 
Tender document without material deviation, reservation, or omission. A 
material deviation, reservation, or omission is one that, if accepted, would: 

a) affect in any substantial way the scope, quality, or performance of the Works 
specified in the Contract; or 

b) limit in any substantial way, inconsistent with the tender document, the 
Procuring Entity's rights or the tenderer's obligations under the proposed 
contract; or 

c) if rectified, would unfairly affect the competitive position of other 
tenderers presenting substantially responsive tenders. 

 

31.3The Procuring Entity shall examine the technical aspects of the tender submitted 
in accordance with ITT 18, to confirm that all requirements of Section VII, Works' 
Requirements have been met without any material deviation, reservation or 
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omission. 

31.4If a tender is not substantially responsive to the requirements of the tender 
document, it shall be rejected by the Procuring Entity and may not subsequently 
be made responsive by correction of the material deviation, reservation, or 
omission. 

32. Non-material Non-conformities 

32.1Provided that a tender is substantially responsive, the Procuring Entity may 
waive any non-conformities in the tender. 

32.2Provided that a Tender is substantially responsive, the Procuring Entity may 
request that the tenderer submit the necessary information or documentation, 
within a reasonable period, to rectify nonmaterial non-conformities in the tender 
related to documentation requirements. Requesting information or 
documentation on such non- conformities shall not be related to any aspect of 
the price of the tender. Failure of the tenderer to comply with the request may 
result in the rejection of its tender. 

32.3Provided that a tender is substantially responsive, the Procuring Entity shall 
rectify quantifiable nonmaterial non-conformities related to the Tender Price. To 
this effect, the Tender Price shall be adjusted, for comparison purposes only, to 
reflect the price of a missing or non-conforming item or component in the 
manner specified in the TDS. 

33. Arithmetical Errors 

33.1The tender sum as submitted and read out during the tender opening shall be 
absolute and final and shall not be the subject of correction, adjustment or 
amendment in any way by any person or entity. 

33.2Provided that the Tender is substantially responsive, the Procuring Entity shall 
handle errors on the following basis: 

a) Any error detected if considered a major deviation that affects the 
substance of the tender, shall lead to disqualification of the tender as non-
responsive. 

b) Any errors in the submitted tender arising from a miscalculation of unit 
price, quantity, and subtotal and total bid price shall be considered as a 
major deviation that affects the substance of the tender and shall lead to 
disqualification of the tender as non-responsive. and 

c) if there is a discrepancy between words and figures, the amount in words 
shall prevail 

33.3Tenderers shall be notified of any error detected in their bid during the notification 
of a ward. 

34. Currency provisions 

34.1Tenders will priced be in Kenya Shillings only. Tenderers quoting in currencies 
other than in Kenya shillings will be determined non-responsive and rejected. 
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35. Margin of Preference and Reservations 

35.1 No margin of preference shall be allowed on contracts for small works. 

35.2 Where it is intended to reserve the contract to specific groups under Small and 
Medium Enterprises, or enterprise of women, youth and/or persons living with 
disability, who are appropriately registered as such by the authority to be specified 
in the TDS, a procuring entity shall ensure that the invitation to tender specifically 
indicates that only businesses/firms belonging to those specified groups are the 
only ones eligible to tender. Otherwise if no so stated, the invitation will be open 
to all tenderers. 

36. Nominated Subcontractors 

36.1 Unless otherwise stated in the TDS, the Procuring Entity does not intend to 
execute any specific elements of the Works by subcontractors selected in advance 
by the Procuring Entity. 

36.2 Tenderers may propose subcontracting up to the percentage of total value of 
contracts or the volume of works as specified in the TDS. Subcontractors proposed 
by the Tenderer shall be fully qualified for their parts of the Works. 

36.3 The subcontractor's qualifications shall not be used by the Tenderer to qualify for 
the Works unless their specialized parts of the Works were previously designated 
by the Procuring Entity in the TDS as can be met by subcontractors referred to 
hereafter as 'Specialized Subcontractors', in which case, the qualifications of the 
Specialized Subcontractors proposed by the Tenderer may be added to the 
qualifications of the Tenderer. 

37. Evaluation of Tenders 

37.1 The Procuring Entity shall use the criteria and methodologies listed in this ITT and 
Section III, Evaluation and Qualification Criteria. No other evaluation criteria or 
methodologies shall be permitted. By applying the criteria and methodologies the 
Procuring Entity shall determine the Best Evaluated Tender in accordance with ITT 
40. 

37.2 To evaluate a Tender, the Procuring Entity shall consider the following: 
a) price adjustment due to discounts offered in accordance with  ITT 16; 
b) converting the amount resulting from applying (a) and (b) above, if 

relevant, to a single currency in accordance with ITT 39; 
c) price adjustment due to quantifiable nonmaterial non-conformities in 

accordance with ITT 30.3; and 
d) any additional evaluation factors specified in the TDS and Section III, 

Evaluation and Qualification Criteria. 

37.3 The estimated effect of the price adjustment provisions of the Conditions of 
Contract, applied over the period of execution of the Contract, shall not be 
considered in Tender evaluation. 

37.4In the case of multiple contracts or lots, Tenderers shall be allowed to tender for 
one or more lots and the methodology to determine the lowest evaluated cost of 
the lot (contract) combinations, including any discounts offered in the Form of 
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Tender, is specified in Section III, Evaluation and Qualification Criteria. 

38. Comparison of Tenders 

38.1The Procuring Entity shall compare the evaluated costs of all substantially 
responsive Tenders established in accordance with ITT 38.2 to determine the 
Tender that has the lowest evaluated cost. 

39. Abnormally Low Tenders 

39.1An Abnormally Low Tender is one where the Tender price, in combination with 
other elements of the Tender, appears so low that it raises material concerns as 
to the capability of the Tenderer in regards to the Tenderer's ability to perform 
the Contract for the offered Tender Price or that genuine competition between 
Tenderers is compromised. 

39.2In the event of identification of a potentially Abnormally Low Tender, the 
Procuring Entity shall seek written clarifications from the Tenderer, including 
detailed price analyses of its Tender price in relation to the subject matter of the 
contract, scope, proposed methodology, schedule, allocation of risks and 
responsibilities and any other requirements of the Tender document. 

39.3After evaluation of the price analyses, in the event that the Procuring Entity 
determines that the Tenderer has failed to demonstrate its capability to perform 
the Contract for the offered Tender Price, the Procuring Entity shall reject the 
Tender. 

40. Abnormally High Tenders 

40.1An abnormally high price is one where the tender price, in combination with 
other constituent elements of the Tender, appears unreasonably too high to the 
extent that the Procuring Entity is concerned that it (the Procuring Entity) may 
not be getting value for money or it may be paying too high a price for the 
contract compared with market prices or that genuine competition between 
Tenderers is compromised. 

40.2In case of an abnormally high tender price, the Procuring Entity shall make a 
survey of the market prices, check if the estimated cost of the contract is correct 
and review the Tender Documents to check if the specifications, scope of work 
and conditions of contract are contributory to the abnormally high tenders. The 
Procuring Entity may also seek written clarification from the tenderer on the 
reason for the high tender price. The Procuring Entity shall proceed as follows: 

i) If the tender price is abnormally high based on wrong estimated cost of the 
contract, the Procuring Entity may accept or not accept the tender 
depending on the Procuring Entity's budget considerations. 

ii) If specifications, scope of work and/or conditions of contract are 
contributory to the abnormally high tender prices, the Procuring Entity 
shall reject all tenders and may retender for the contract based on revised 
estimates, specifications, scope of work and conditions of contract, as the 
case may be. 

40.3If the Procuring Entity determines that the Tender Price is abnormally too high 



 

25 

 

because genuine competition between tenderers is compromised (often due to 
collusion, corruption or other manipulations), the Procuring Entity shall reject all 
Tenders and shall institute or cause competent Government Agencies to institute 
an investigation on the cause of the compromise, before retendering. 

41. Unbalanced and/or Front-Loaded Tenders 

41.1If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest 
evaluated price is seriously unbalanced and/or front loaded, the Procuring 
Entity may require the Tenderer to provide written clarifications. Clarifications 
may include detailed price analyses to demonstrate the consistency of the tender 
prices with the scope of works, proposed methodology, schedule and any other 
requirements of the Tender document. 

41.2After the evaluation of the information and detailed price analyses presented by 
the Tenderer, the Procuring Entity may as appropriate: 

a) accept the Tender; or 

b) require that the total amount of the Performance Security be increased at 
the expense of the Tenderer to a level not exceeding a 30% of the Contract 
Price; or 

c) agree on a payment mode that eliminates the inherent risk of the 
Procuring Entity paying too much for undelivered works; or 

d) reject the Tender, 

42. Qualifications of the Tenderer 

42.1The Procuring Entity shall determine to its satisfaction whether the eligible 
Tenderer that is selected as having submitted the lowest evaluated cost and 
substantially responsive Tender, meets the qualifying criteria specified in 
Section III, Evaluation and Qualification Criteria. 

42.2The determination shall be based upon an examination of the documentary 
evidence of the Tenderer's qualifications submitted by the Tenderer, pursuant to 
ITT 19. The determination shall not take into consideration the qualifications of 
other firms such as the Tenderer's subsidiaries, parent entities, affiliates, 
subcontractors (other than Specialized Subcontractors if permitted in the Tender 
document), or any other firm(s) different from the Tenderer. 

42.3An affirmative determination shall be a prerequisite for award of the Contract 
to the Tenderer. A negative determination shall result in disqualification of the 
Tender, in which event the Procuring Entity shall proceed to the Tenderer who 
offers a substantially responsive Tender with the next lowest evaluated price to 
make a similar determination of that Tenderer's qualifications to perform 
satisfactorily. 

42.4An Abnormally Low Tender is one where the Tender price, in combination with 
other elements of the Tender, appears so low that it raises material concerns as 
to the capability of the Tenderer in regards to the Tenderer's ability to perform 
the Contract for the offered Tender Price. 

42.5In the event of identification of a potentially Abnormally Low Tender, the 
Procuring Entity shall seek written clarifications from the Tenderer, including 
detailed price analyses of its Tender price in relation to the subject matter of the 
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contract, scope, proposed methodology, schedule, allocation of risks and 
responsibilities and any other requirements of the Tender document. 

42.6After evaluation of the price analyses, if the Procuring Entity determines that the 
Tenderer has failed to demonstrate its capability to perform the Contract for the 
offered Tender Price, the Procuring Entity shall reject the Tender. 

43. Best Evaluated Tender 

43.1Having compared the evaluated prices of Tenders, the Procuring Entity shall 
determine the Best Evaluated Tender. The Best Evaluated Tender is the Tender of 
the Tenderer that meets the Qualification Criteria and whose Tender has been 
determined to be: 

a) Most responsive to the Tender document; and 

b) the lowest evaluated price. 

44. Procuring Entity's Right to Accept Any Tender, and to Reject Any or All 
Tenders. 

44.1The Procuring Entity reserves the right to accept or reject any Tender and to annul 
the Tender process and reject all Tenders at any time prior to Contract Award, 
without thereby incurring any liability to Tenderers. In case of annulment, all 
Tenderers shall be notified with reasons and all Tenders submitted and 
specifically, Tender securities, shall be promptly returned to the Tenderers. 

F. Award of Contract 

45. Award Criteria 

45.1The Procuring Entity shall award the Contract to the successful tenderer whose 
tender has been determined to be the Lowest Evaluated Tender. 

46. Notice of Intention to enter into a Contract 

46.1Upon award of the contract and Prior to the expiry of the Tender Validity Period 
the Procuring Entity shall issue a Notification of Intention to Enter into a Contract 
/ Notification of award to all tenderers which shall contain, at a minimum, the 
following information: 

a) the name and address of the Tenderer submitting the successful tender; 

b) the Contract price of the successful tender; 
c) a statement of the reason(s) the tender of the unsuccessful tenderer to 

whom the letter is addressed was unsuccessful, unless the price 
information in (c) above already reveals the reason; 

d) the expiry date of the Standstill Period; and 
e) instructions on how to request a debriefing and/or submit a complaint 

during the standstill period; 

47. Standstill Period 
47.1The Contract shall not be signed earlier than the expiry of a Standstill Period of 

14 days to allow any dissatisfied tender to launch a complaint. Where only one 
Tender is submitted, the Standstill Period shall not apply. 

47.2Where a Standstill Period applies, it shall commence when the Procuring Entity 
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has transmitted to each Tenderer the Notification of Intention to Enter into a 
Contract with the successful Tenderer. 

48. Debriefing by the Procuring Entity 
48.1On receipt of the Procuring Entity's Notification of Intention to Enter into a 

Contract referred to in ITT 46, an unsuccessful tenderer may make a written 
request to the Procuring Entity for a debriefing on specific issues or concerns 
regarding their tender. The Procuring Entity shall provide the debriefing within 
five days of receipt of the request. 

48.2Debriefings of unsuccessful Tenderers may be done in writing or verbally. The 
Tenderer shall bear its own costs of attending such a debriefing meeting. 

49. Letter of Award 

49.1Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill 
Period specified in ITT 42.1, upon addressing a complaint that has been filed 
within the Standstill Period, the Procuring Entity shall transmit the Letter of 
Award to the successful Tenderer. The letter of award shall request the successful 
tenderer to furnish the Performance Security within 21days of the date of the letter. 

50. Signing of Contract 

50.1Upon the expiry of the fourteen days of the Notification of Intention to enter into 
contract and upon the parties meeting their respective statutory requirements, 
the Procuring Entity shall send the successful Tenderer the Contract Agreement. 

50.2Within fourteen (14) days of receipt of the Contract Agreement, the successful 
Tenderer shall sign, date, and return it to the Procuring Entity. 

50.3The written contract shall be entered into within the period specified in the 
notification of award and before expiry of the tender validity period 

51. Appointment of Adjudicator 

51.1The Procuring Entity proposes the person named in the TDS to be appointed as 
Adjudicator under the Contract, at the hourly fee specified in the TDS, plus 
reimbursable expenses. If the Tenderer disagrees with this proposal, the Tenderer 
should so state in his Tender. If, in the Letter of Acceptance, the Procuring Entity 
does not agree on the appointment of the Adjudicator, the Procuring Entity will 
request the Appointing Authority designated in the Special Conditions of 
Contract (SCC) pursuant to Clause 23.1 of the General Conditions of Contract 
(GCC), to appoint the Adjudicator. 

52. Performance Security 

52.1Within twenty-one (21) days of the receipt of the Letter of Acceptance from the 
Procuring Entity, the successful Tenderer shall furnish the Performance Security 
and, any other documents required in the TDS, in accordance with the General 
Conditions of Contract, subject to ITT 40.2 (b), using the Performance Security 
and other Forms included in Section X, Contract Forms, or another form 
acceptable to the Procuring Entity. A foreign institution providing a bank 
guarantee shall have a correspondent financial institution located in Kenya, 
unless the Procuring Entity has agreed in writing that a correspondent bank is not 



 

28 

 

required. 

52.2 Failure of the successful Tenderer to submit the above-mentioned Performance 
Security and other documents required in the TDS, or sign the Contract shall 
constitute sufficient grounds for the annulment of the award and forfeiture of 
the Tender Security. In that event the Procuring Entity may award the Contract 
to the Tenderer offering the next Best Evaluated Tender. 

52.3Performance security shall not be required for contracts estimated to cost less 
than Kenya shillings five million shillings. 

53. Publication of Procurement Contract 
53.1Within fourteen days after signing the contract, the Procuring Entity shall 

publish the awarded contract at its notice boards and websites; and on the 
Website of the Authority. At the minimum, the notice shall contain the following 
information: 

a) name and address of the Procuring Entity; 

b) name and reference number of the contract being awarded, a summary of 
its scope and the selection method used; 

c) the name of the successful Tenderer, the final total contract price, the 
contract duration. 

d) dates of signature, commencement and completion of contract; 

e) names of all Tenderers that submitted Tenders, and their Tender prices as 
read out at Tender opening. 

54. Procurement Related Complaints and Administrative Review  

54.1 The procedures for making Procurement-related Complaints are as specified in 
the TDS. 

54.2A request for administrative review shall be made in the form provided under 
contract forms. 
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Section II - Tender Data Sheet (TDS) 

The following specific data shall complement, supplement, or amend the provisions in the 
Instructions to Tenderers (ITT). Whenever there is a conflict, the provisions herein shall 
prevail over those in ITT. 

 

Reference to 
ITC Clause 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

A.  General 

ITT 1.1 The reference number of the Invitation to Tender (ITT) is: GF ATM TB NFM (RSSH) 
2023 – 2024 OIT 09   Supply  and  Installation  of Cold  Room  Racks  
 

The Procuring Entity is: [Kenya Medical Supplies Authority] 
The name of the ITT is: [insert name of the ITT]   

ITT 2.1 The name of the Project is: Supply and Installation of Cold  Room  Racks   
Interested eligible bidders may download a complete set of tender documents from the 
KEMSA: www.kemsa.co.ke and /or PPIP Portal: https://tenders.go.ke.  

   

ITT 2.3  The Information made available on competing firms is as follows: Not applicable 

 The firms that provided consulting services for the contract being tendered for 
are Not applicable 

 

ITT 4.1 Maximum number of members in the Joint Venture (JV) shall be: [SHALL NOT 
BE ALLOWED] _______________. 
 

B.  Contents of Tendering Document 

ITT 8.1 There will be a Pre bid conference at KEMSA Tender Opening Hall on 13th 

February, 2024 at 10:00am. 

ITT 8.2 The Tenderer will submit any questions in writing, to reach the Procuring 
Entity not later than, seven days prior to the closing date.  

  

ITT 8.4 Minutes of the pre-Tender meeting and the pre-arranged pretender visit of the 
site of the works will be published at the website  

 

C.  Preparation of Tenders 
ITT 13.1 (j) The Tenderer shall submit the following additional documents in its Tender: [list 

any additional document not already listed in ITT 13.1 that must be submitted 
with the Tender] 
 

 

The Tenderer shall submit the following documents in its Tender:  As  per 
SECTION III - EVALUATION AND QUALIFICATION CRITERIA,  

  

ITT 15.1 Alternative Tenders shall not be considered  
 

ITT 15.2 Alternatives to the Time Schedule SHALL NOT BE permitted. 
 

ITT 15.4 Alternative technical solutions SHALL NOT BE permitted  
 

ITT 16.5 The prices quoted by the Tenderer shall be: “FIXED” 

ITT 16.7 Supplier supplying Goods from abroad shall be entirely responsible for all taxes, 
stamp, duties, license fees, and other such levies imposed outside the Purchaser’s 

http://www.kemsa.co.ke/
https://tenders.go.ke/
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Reference to 
ITC Clause 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

country. Commodities being procured under this GFATM grant are free of local 
taxes and duties. The Purchaser will facilitate the tax exemptions upon receipt of 
the required documentation from the supplier. 
 

A Supplier supplying Goods offered locally shall be entirely responsible for all 
taxes, duties, license fees, etc., incurred until delivery of the contracted Goods to 
the Purchaser. The charge of VAT is not applicable for commodities being 
procured with this GFATM grant. The Purchaser will facilitate VAT exemption 
upon receipt of the required documentation from the supplier. 

ITT 17.1 The Tenderer may express the Tender price in any currency. If the Tenderer 
wishes to be paid in a combination of amounts in different currencies; they  may 
 quote its price accordingly but shall use no more than two foreign currencies in 
addition to the currency of Kenya. 
 

ITT 20.1 The Tender validity period shall be 120 days. 
 

ITT 20.3 (a) (a) The delayed to exceeding ______________number of days. 
(b) The Tender price shall be adjusted by the following percentages of the tender 
price: 
(i)  By _________% of the local currency portion of the Contract price adjusted to 
reflect local inflation during the period of extension,  
and  
(ii) By___________% the foreign currency portion of the Contract price adjusted 
to reflect the international inflation during the period of extension. 

ITT 20.1 A Tender Security SHALL BE REQUIRED.  
 

ITT 21.2 (d) The other Tender Security Shall Not Be Allowed  
 

ITT 21.5 On the Performance Security, other documents required shall be 10% of the 
contract sum  

ITT 22.1  In addition  to the  original  of  the  tender, the  number  of  copies  is  1 (One).  

Tender  to submit  one  Original  and One  copy  

ITT 22.3 The written confirmation of authorization to sign on behalf of the Tenderer shall 
consist of: An Authorization From The Director (S) of The Company 
Designating An Officer From The Bidding Company And Certified By 
Commissioner Of Oaths.  

 

D.  Submission and Opening of Tenders 

ITT 24.1  
 

For Tender submission purposes only, the Procuring Entity’s address is:  
 

Kenya Medical Supplies Authority, 
13 Commercial Street, Industrial Area     
P.O Box 47715-00100, Nairobi 
Tel No: +254 719033000/ +254 726618520 / 1 
Email: procurement.programs@kemsa.go.ke 

 
Date and time for submission of Tenders; 27th February 2024 at 10.00 a.m. 
Local time. 

 

mailto:procurement.programs@kemsa.go.ke
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Reference to 
ITC Clause 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

 
ITT 27.6  

 

The number of representatives of the Procuring Entity to sign is: Tender 
Opening Committee  

 

E.  Evaluation, and Comparison of Tenders 

ITT 32.3  
 

The adjustment shall be based on the price of the item or component as quoted 
in other substantially responsive Tenders. If the price of the item or component 
cannot be derived from the price of other substantially responsive Tenders, the 
Procuring Entity shall use its best estimate, not allowed.  

 

ITT 34.2 The error shall be determined as a major deviation if it is more than _________% 
or less than _________ %. 

ITT 35.2 
 

The invitation to tender is Open to all bidders 
 

ITT 36.1 At this time, the Procuring Entity to execute certain specific parts of the Works 
by subcontractors selected in advance, not allowed.  

 

ITT 36.1 Contractor’s may propose subcontracting: Maximum percentage of 
subcontracting permitted is: ____0___% of the total contract amount. Tenderers 
planning to subcontract more than 10% of total volume of work shall specify, 
in the Form of Tender, the activity (ies) or parts of the Works to be 
subcontracted along with complete details of the subcontractors and their 
qualification and experience. , not allowed. 

 

ITT 36.3  
 

The parts of the Works for which the Procuring Entity permits Tenderers to 
propose Specialized Subcontractors are designated as follows:  
NOT APPLICABLE  
For the above-designated parts of the Works that may require Specialized 
Subcontractors, the relevant qualifications of the proposed Specialized 
Subcontractors will be added to the qualifications of the Tenderer for the 
purpose of evaluation.  
NOT APPLICABLE  

 

ITT 37.2 (d)  
 

Additional requirements are detailed in the evaluation criteria in Section III, 
Evaluation and Qualification Criteria.  

 

ITT 37.6 The person named to be appointed as Adjudicator is of at an hourly fee of Shs 
per day, not allowed.  

 

ITT 38 
 

The currency that shall be used for Tender evaluation and comparison purposes 
to convert at the selling exchange rate all Tender prices expressed in various 
currencies into a single currency is: [Kenya Shillings] 
 

The source of exchange rate shall be: Central Bank in Kenya 

 
The date for the exchange rate shall be: Date of tender closing. 

ITT  41.1  
 

 

ITT 51.1 The person named to be appointed as Adjudicator is of at an hourly fee of Shs 
per day, not allowed.  

 

ITT 52.2 Other documents required are as per the evaluation criteria.  
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SECTION III - EVALUATION AND QUALIFICATION CRITERIA 

 

SECTION A. PRELIMINARY EVALUATION CRITERIA 
 

 TENDERERS ARE REQUIRED TO SUBMIT COPIES OF THE FOLLOWING 
MANDATORY DOCUMENTS, WHICH WILL BE USED DURING PRELIMINARY 
EXAMINATION TO DETERMINE RESPONSIVENESS. 

1.  Bidding documents must be paginated/serialized. All bidders are required to submit 
their documents paginated in a continuous ascending order from the first page to the last 
in this format; (i.e. 1, 2, 3…... n where n is the last page). (Mandatory). 

2.  Must submit a copy of certificate of registration/incorporation (Mandatory). 

3.  Must submit a copy of a valid tax compliance certificate issued by KRA/exemption 
certificate {verification will be done through TCC checker} (Mandatory). 

4.  Must submit a copy of CR12 (issued within the last one year) for sole proprietor & 
partnership companies to provide copies of director’s ID. (Mandatory). 

5.  Must submit a copy of valid Single Business Permit license from the relevant County 
Government. (Mandatory). 

6.  Provide an Original Bid Security valid for 150 days from date of tender opening. Value of 
Bid Security should be KES 549,500.00 or USD 3,500.00  (Kenya Shillings Five Hundred 
and Forty Nine Thousand and  Five  Hundred Only) or equivalent in a freely convertible 
currency. Electronic tender securities are acceptable and shall be authenticated through 
the use of the QR scanner (In Accordance to PPRA CIRCULAR NO. 01/2023) 
(MANDATORY). 

7.  Tender form (on a letterhead showing the tenderers complete name and business address) duly 
completed and signed. The Form of Tender shall include the following Forms duly completed and 
signed by the Tenderer or authorized representative (attach power of attorney where applicable). 
(Mandatory). 

8.  Tenderer’s Eligibility-Confidential Business Questionnaire (Mandatory). 

9.  Certificate of Independent Tender Determination. (Mandatory). 

10.  Self-Declaration of the Tenderer: 
a. Duly completed and signed self-Declaration that the person/ tenderer is not 

debarred in the matter of the PPADA 2015 (Mandatory). 
b. Duly completed and signed self-Declaration that the person/ Tenderer will not 

engage in any corrupt/fraudulent practice (Mandatory). 
c. Duly completed and signed declaration and commitment to the code of ethics 

(Mandatory). 

11.  Must submit a copy of Category of Registration with valid National Construction 
Authority (NCA) certificate class 4 and above (Building and accompanied by contractor’s 
annual practicing license. (Mandatory). 

 

NOTE: Failure to comply with the mandatory requirements will lead to disqualification. Only 
bidders who are successful at this stage will proceed to the next stage of evaluation. 

 

SECTION B. TECHNICAL EVALUATION CRITERIA 

Compliance with technical specifications and commercial responsiveness.  

1. The Tenderer shall demonstrate that it has access to, or has available, liquid assets, 
unencumbered real assets, lines of credit, and other financial means (independent of 
any contractual advance payment) sufficient to meet the works cash flow of Kshs. 
15,000,000.00 (Kenya Shillings Fifteen Million). 
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2. The bidder must provide evidence of average annual turnover in the last three (3) years 
that is equivalent to the tender sum. (Provide certified financial statements for the past 
immediate three (3) years. 
 

3.  At least 2 (two) contract(s) of a similar nature executed within Kenya in the last  5 years  
that have been satisfactorily and substantially completed as a prime contractor,  joint 
venture member or sub-contractor each of minimum value that is equivalent to the tender 
sum. Provide the following:  Completion certificates for 2 projects or  Duly completed 
and signed handing over certificates for 2 similar projects signed by relevant parties e.g. 
consultants, client and contractor  
 

4. Contractor's Representative and Key Personnel, which are specified below;-  
Provide detailed proposal of key technical staff for the proposed project, copies of CVs, 
copies of academic certificates:  

 

i. Site Manager with at least 5 years’ experience (Minimum qualification is a Degree in 
Building & Construction / Civil Engineering/Architectural, Quantity surveying or 
related discipline). 
 

ii. 1 No. Builder’s Works Site Agent with at least 5 years’ experience (Minimum 
qualification is diploma in Building & Construction/ Civil Engineering or related 
discipline). 

 

iii. 1 No Supervisor; specialized in builders works with at least 5 years’ experience 
(Minimum qualification is to possess Grade I Test Certificates) Registered by NCA. 

 

iv. 1 No. Health and Safety Expert with at least 3 years’ experience (Minimum 
Diploma in Occupational Health and Safety or Equivalent). 

 

5. The Bidder must provide evidence of transport capability-schedule of contractor’s 
equipment and transport - Means of Transport-Vehicle-Attach logbook or Contract 
Agreement or lease agreement. 
 

6. Provide duly  filled  Litigation  History 
 

7. Provide Detailed Work program from site possession to completion of works and Work 
Methodology. 
 

NOTE: Failure to comply with the technical requirements will lead to disqualification. Only bidders 
who are successful at this stage will proceed to the next stage of evaluation. 

   

SECTION C: FINANCIAL  

Bidders who are Successful at technical stage will have their prices compared and the lowest 
responsive bidder recommended for award. 
 

Section D: Supplier Performance Measurement Tool Report 

Past Performance 

A supplier performance measurement tool with detailed performance indicators has been 

developed and will be used to measure the performance of contracted suppliers.  Suppliers who 



 

34 

 

will have had unsatisfactory past performance on specific items of less than 71% shall not be 

recommended for award of similar items in subsequent tenders.  

Performance Indicators 

The performance of suppliers, contractors, service providers and consultants are monitored at 

contract level to ensure the terms and conditions of the contract are met. The extent of performance 

monitoring applied shall be determined by the level of risk and the nature of the items. Good 

monitoring of suppliers anticipates, identifies and facilitates correction of shortcomings before the 

relationship with the supplier is adversely affected and before compromising value for money. 

1. Time 

The time indicator measures the duration in days for the supplier to deliver or complete the task as 

specified in the contract. The required data to be captured from the source documents into the 

performance tool shall include: Item code, item description, contract number, purchase order 

number, supplier name, contract signing date, contract effective date, contractual delivery date, 

earliest delivery date, extended delivery date, actual delivery date, supplier offered delivery date, 

and latest delivery date. For each item, the earliest delivery date and the latest delivery date are 

derived from the issued tender document. The supplier offered delivery date is derived from the 

bid. 
 

Contract Delivery Period: The number of calendar days from the date of signing the contract to the 

date the delivery is required per the contract. If a contract is extended, the additional days are 

confirmed through addendum (letter) to the contract and the duration added to the Contract 

Delivery Period. In call-off orders under framework contracts, Contract Delivery Period is the 

number of calendar days from the date of call-off order to the required delivery date. 
 

Actual Delivery Period: The number of calendar days from the contract effective date to the actual 

delivery date. For staggered deliveries under definite quantity contracts, actual delivery period is 

the number of calendar days from date of notification of the required quantity. 
 

Delivery on Time: Delivery of goods on or within the Contract Delivery Period yields a Delivery 

on Time indicator score of 100%. Delivery within 2 weeks after Contract Delivery Period still yields 

a Time indicator score of 100%. Delivery made thereafter yields a time Indicator score of zero (0).  

Failure to fully deliver within 8 weeks from lapse of Contract Delivery Period will result in contract 

termination. 
 

2. Quantity 

The supplier is required to deliver the ordered quantity of the product in full. Contractors should 

deliver the product per the required specifications. 

Sometimes, due to practical reasons, a supplier may be requested in writing to deliver a portion of 

the order. In that event, the measurement will be done after substantial completion of contracted 

quantity. The quantity indicator measures Delivery in Full, which is the difference between the 

quantity of the product in the purchase order or contract and the quantity that is certified received. 
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Delivery in Full: The indicator is measured by the percentage of the ordered quantity, which is 

actually certified received. Example: If the purchase order quantity was 200,000 units. Of this, the 

quantity received was 190,000 units. The indicator of Delivery in Full is computed as 

(190,000/200,000) *100=95%. The target performance score for Delivery in Full indicator is 100%. 

The required data are order quantity, delivered quantity, and deferred quantity. 
 

3. Cost 

The historical unit prices for each item are captured in the ERP system. The Award Price arise from 

recommendations for award and signed supplier contract. The Final Price is the award price plus 

the price variation that is approved at contract implementation; excluding those from the 

application of a price adjustment formula if provided for in the signed contract. 
 

The Price Ratio is defined as [Award Price x 100/Final Price]; which should be 100% where the Final 

Price is equal to the Award Price. Where the Final Price is higher than the Award Price, the 

performance score is prorated. Example: if the Final Price is KES 2,700, Award Price is KES2,400, then 

the Price Ratio is [2,400*100/2700 = 89%]. The data to be captured in the ERP system include the 

following: Item Code, Item Description, Contract Number, Order Number, Supplier Name, Plan 

Price, Award Price, Price Variation, Final Price. 
 
 

4. Quality 

The contract provides the technical specifications. At the delivery point, the products are inspected 

and tested to ensure they comply with the quality specifications. Products that do not comply with 

Quality Specifications will be rejected. However, an assessment shall be made to check if there is 

suitable product packaging. Percentage of damaged cartons acceptable is 0.5%. Above this %, the 

damaged cartons will be rejected.  
 
 

5. Ratings and Scores 

The supplier contract performance scores provide a structured way of rating suppliers with an 

aim of identifying areas of improvement and a basis for future engagement depending on 

historical performance. The scorecard will be used to measure, rate and rank suppliers with the 

aim of ensuring suppliers consistently meet and surpass their contractual obligations. Table 3 

summarizes the ratings and scores. 
 
 

Table 1. Ratings and scores measurement system 

 

Rating Range Performance Description 

 

1 0-30 Falls far below expectations: Performance jeopardized the 

achievement of contract requirements, despite contract administrative 

interventions.   
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2 31-50 Missed expectations: There are a number of performance issues 

that required KEMSA to provide additional contract administrative interventions 

to ensure that contract requirements are met.   

 

3 51-70 Does not fully meet expectations: There are performance issues 

but supplier has somehow met contract requirements.   

 

   4 71-80 Mostly meets expectations: There are minor performance 

issues but the supplier has largely met the contract requirements   

 

   5 81-100 Exceeds Expectations: Supplier has demonstrated a 

performance level in measurable within contract requirements   

 
 

6. Performance Index 

The Performance Index combines the indices for (1) time, (2) quantity, (3) cost and (4) quality. Each 
of the four performance indicators is scored out of 100%. The parameters are then weighted using 
a predefined matrix and the overall Supplier Performance Index is the sum of the weighted scores. 

Table 2. Supplier Performance Index (Example) 

 

# Indicator Score (%) Weight Weighted Score 
     

1 Time 100 0.5 50.00 
     

2 Quantity 95 0.3 28.50 

    

8.90 
3 Cost 89 0.1 

     

4 Quality 83 0.1 8.30 

     

 
Supplier Performance 
Index   95.70 

 

7. Performance Decision  
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A supplier with a Performance Index Score of less than 71% shall not be eligible for award of 

contracts by KEMSA for a period of ONE YEAR from the date of notification of the performance 

score.  

This information shall form part of the Post Contract Qualification Criteria in the subsequent tender 

document and evaluation stated as follows: 

 

 

“Non-performance of a contract did not occur as a result of supplier default since 1 January [insert 

year] or the bidder has a Performance Score of less than 71% as measured using the KEMSA Supplier 

Performance Measurement Tool as notified to the supplier or service provider in writing prior to 

this tender notice.” 
 

The Procurement Directorate shall debrief the supplier and prepare minutes to record the 

debriefing, which shall form part of the permanent records.  
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QUALIFICATION FORMS 
 

1. FORM EQU: EQUIPMENT 

The Tenderer shall provide adequate information to demonstrate clearly that it has the 
capability to meet the requirements for the key equipment listed in Section III, Evaluation and 
Qualification Criteria. A separate Form shall be prepared for each item of equipment listed, or 
for alternative equipment proposed by the Tenderer. 

Item of equipment 
 

Equipment 
information 

Name of manufacturer 
 

Model and power rating 

 Capacity 
 

Year of manufacture 

Current status Current location 
 

 Details of current commitments 
 

  

Source Indicate source of the equipment 
  Owned  Rented  Leased  Specially manufactured 

       
 Omit the following information for equipment owned by the Tenderer. 
 

Owner Name of owner 

 Address of owner 
 

  

 Telephone Contact name and title 

 Fax Telex 

Agreements Details of rental / lease / manufacture agreements specific to the project 
 

  

 
2. FORM PER -1 
Contractor's Representative and Key Personnel Schedule 
Tenderers should provide the names and details of the suitably qualified Contractor's 
Representative and Key Personnel to perform the Contract. The data on their experience 
should be supplied using the Form PER-2 below for each candidate. 
Contractor' Representative and Key Personnel 

1. Title of position: Contractor’s Representative 

 Name of candidate:  

 Duration of 
appointment: 

[insert the whole period (start and end dates) for which this position will be 
engaged] 

 Time 
commitment: for 
this position: 

[insert the number of days/week/months/ that has been scheduled for this 
position] 
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 Expected time 
schedule for this 
position: 

[insert the expected time schedule for this position (e.g. attach high level Gantt 
chart] 

2. Title of position: [______________________] 

 Name of candidate: 

 Duration of 
appointment: 

[insert the whole period (start and end dates) for which this position will be 
engaged] 

 Time 
commitment: for 
this position: 

[insert the number of days/week/months/ that has been scheduled for this 
position] 

 Expected time 
schedule for this 
position: 

[insert the expected time schedule for this position (e.g. attach high level Gantt 
chart] 

3. Title of position: [______________________] 

 Name of candidate: 

 Duration of 
appointment: 

[insert the whole period (start and end dates) for which this position will be 
engaged] 

 Time 
commitment: for 
this position: 

[insert the number of days/week/months/ that has been scheduled for this 
position] 

 Expected time 
schedule for this 
position: 

[insert the expected time schedule for this position (e.g. attach high level Gantt 
chart] 

4. Title of position: [______________________] 

 Name of candidate:   

 Duration of 
appointment: 

[insert the whole period (start and end dates) for which this position will be 
engaged] 

 Time 
commitment: for 
this position: 

[insert the number of days/week/months/ that has been scheduled for this 
position] 

 Expected time 
schedule for this 
position: 

[insert the expected time schedule for this position (e.g. attach high level Gantt 
chart] 

5. Title of position: [insert title] 

 Name of candidate 

 Duration of 
appointment: 

[insert the whole period (start and end dates) for which this position will be 
engaged] 

 Time 
commitment: for 
this position: 

[insert the number of days/week/months/ that has been scheduled for this 
position] 

 Expected time 
schedule for this 
position: 

[insert the expected time schedule for this position (e.g. attach high level Gantt 
chart] 
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3. FORM PER-2: 

Resume and Declaration - Contractor's Representative and Key Personnel. Summarize 
professional experience in reverse chronological order. Indicate particular technical and 
managerial experience relevant to the project. 
Name of Tenderer 

Position [#1]: [title of position from Form PER-1] 
 

Personnel 
information 

Name:  
 

Date of birth: 

 Address: 
 

E-mail: 

   

 Professional qualifications: 
 

 Academic qualifications: 
 

 Language proficiency: [language and levels of speaking, reading and writing skills]  
 

Details  

 Address of Procuring Entity: 
 

 Telephone: 
 

Contact (manager / personnel officer): 

 Fax: 
 

 

 Job title: 
 

Years with present Procuring Entity: 

 
Summarize professional experience in reverse chronological order. Indicate particular technical and 
managerial experience relevant to the project. 

Project  Role 
Duration of 
involvemen
t 

Relevant experience 

[main 
project 
details] 

[role and 
responsibilities on the 
project] 

[time in role] [describe the experience relevant to this position]  

    
    
    

Declaration 

I, the undersigned [insert either “Contractor's Representative” or “Key Personnel” as 
applicable], certify that to the best of my knowledge and belief, the information contained 
in this Form PER-2 correctly describes myself, my qualifications and my experience. 

I confirm that I am available as certified in the following table and throughout the expected 
time schedule for this position as provided in the Tender: 
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Commitment Details 

Commitment to duration of 
contract: 

[insert period (start and end dates) for which this Contractor’s 
Representative or Key Personnel is available to work on this 
contract] 

Time commitment: [insert period (start and end dates) for which this Contractor’s 
Representative or Key Personnel is available to work on this 
contract] 

I understand that any misrepresentation or omission in this Form may: 

a) be taken into consideration during Tender evaluation; 

b) result in my disqualification from participating in the Tender; 

c) result in my dismissal from the contract. 

Name of Contractor's Representative or Key Personnel: [insert name] 

 
Signature:    

Date: (day month year):    
Countersignature of authorized representative of the Tenderer: 

Signature:  Date: 
(day month year):     
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4. TENDERER’S QUALIFICATION WITHOUT PRE-QUALIFICATION 

 

To establish its qualifications to perform the contract in accordance with Section III, 
Evaluation and Qualification Criteria the Tenderer shall provide the information requested 
in the corresponding Information Sheets included hereunder. 
4.1 FORM ELI -1.1 

Tenderer Information Form 
Date: _________________ 
ITT No. and title: _________________ 
Tenderer's name 
In case of Joint Venture (JV), name of each member: 

Tenderer's actual or intended country of registration: 
[indicate country of Constitution] 

Tenderer's actual or intended year of incorporation: 
 

Tenderer's legal address [in country of registration]: 
 

Tenderer's authorized representative information 
Name: _____________________________________ 
Address: ___________________________________ 
Telephone/Fax numbers: _______________________ 
E-mail address: ______________________________ 
1. Attached are copies of original documents of 
 Articles of Incorporation (or equivalent documents of constitution or association), and/or 
documents of registration of the legal entity named above, in accordance with ITT 3.6 
 In case of JV, letter of intent to form JV or JV agreement, in accordance with ITT 3.5 
 In case of state-owned enterprise or institution, in accordance with ITT 3.8, documents 
establishing: 

 Legal and financial autonomy 

 Operation under commercial law 

 Establishing that the Tenderer is not under the supervision of the Procuring Entity 
2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership. 
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4.2 FORM ELI -1.2 

 
Tenderer's JV Information Form 
(to be completed for each member of Tenderer’s JV) 
Date: _______________ 
ITT No. and title: __________________ 
 

Tenderer’s JV name: 
JV member’s name: 
JV member’s country of registration: 
JV member’s year of constitution: 
JV member’s legal address in country of constitution: 
JV member’s authorized representative information 
Name: ____________________________________ 
Address: __________________________________ 
Telephone/Fax numbers: _____________________ 
E-mail address: _____________________________ 

 
1. Attached are copies of original documents of 
 Articles of Incorporation (or equivalent documents of constitution or association), and/or 
registration documents of the legal entity named above, in accordance with ITT 3.6. 
 In case of a state-owned enterprise or institution, documents establishing legal and financial 
autonomy, operation in accordance with commercial law, and that they are not under the 
supervision of the Procuring Entity, in accordance with ITT 3.8. 
 
2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership. 
 

 

4.3 FORM CON – 2 
 

Historical Contract Non-Performance, Pending Litigation and Litigation History 
Tenderer’s Name: ________________ 
Date: ______________________ 
JV Member’s Name_________________________ 
ITT No. and title: ___________________________ 
 
Non-Performed Contracts in accordance with Section III, Evaluation and Qualification Criteria  
 Contract non-performance did not occur since 1st January [insert year] specified in Section III, 
Evaluation and Qualification Criteria, Sub-Factor 2.1. 
 
 Contract(s) not performed since 1st January [insert year] specified in Section III, Evaluation and 
Qualification Criteria, requirement 2.1 
 
Year Non- 

performed 
portion of 
contract 

Contract Identification 
 

Total Contract Amount 
(current value, currency, 
exchange rate and Kenya 
Shilling equivalent) 

[insert 
year] 

[insert amount 
and percentage] 

Contract Identification: [indicate complete contract name/ 
number, and any other identification] 
Name of Procuring Entity: [insert full name] 

[insert amount] 
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Address of Procuring Entity: [insert street/city/country] 
Reason(s) for nonperformance: [indicate main reason(s)] 

Pending Litigation, in accordance with Section III, Evaluation and Qualification Criteria 

  No pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-
Factor 2.3. 
  Pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 
2.3 as indicated below. 
 

Year of 
dispute 

Amount in 
dispute (currency) 

Contract Identification Total Contract 
Amount (currency), 
Kenya Shilling 
Equivalent (exchange 
rate) 

  Contract Identification: _________ 
Name of Procuring Entity: 
____________ 
Address of Procuring Entity: 
__________ 
Matter in dispute: ______________ 
Party who initiated the dispute: ____ 
Status of dispute: ___________ 

 

  Contract Identification:  
Name of Procuring Entity:  
Address of Procuring Entity:  
Matter in dispute:  
Party who initiated the dispute:  
Status of dispute:  

 

Litigation History in accordance with Section III, Evaluation and Qualification Criteria 

  No Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-
Factor 2.4. 
  Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-
Factor 2.4 as indicated below. 

Year of 
award 

Outcome as 
percentage of Net 
Worth  

Contract Identification Total Contract 
Amount (currency), 
Kenya Shilling 
Equivalent (exchange 
rate) 

[insert 
year] 

[insert percentage] Contract Identification: [indicate 
complete contract name, number, and 
any other identification] 
Name of Procuring Entity: [insert full 
name] 
Address of Procuring Entity: [insert 
street/city/country] 
Matter in dispute: [indicate main issues in 
dispute] 
Party who initiated the dispute: [indicate 
“Procuring Entity” or “Contractor”] 
Reason(s) for Litigation and award 
decision [indicate main reason(s)] 

[insert amount] 
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4.1 FORM FIN – 3.1:  
Financial Situation and Performance 
Tenderer’s Name: ________________ 
Date: ______________________ 
JV Member’s Name_________________________ 
ITT No. and title: ___________________________ 
4.4.1.  Financial Data 
Type of Financial 
information 
in___________________ 
(currency) 

Historic information for previous _________years, 
______________ 
(amount in currency, currency, exchange rate*, USD equivalent) 

 Year 1 Year 2 Year 3 Year 4 Year 5 

Statement of Financial Position (Information from Balance Sheet) 

Total Assets (TA)      

Total Liabilities (TL)      

Total Equity/Net Worth 
(NW) 

     

Current Assets (CA)      

Current Liabilities (CL)      

Working Capital (WC)      

Information from Income Statement 

Total Revenue (TR)      

Profits Before Taxes (PBT)      

Cash Flow Information  

Cash Flow from Operating 
Activities 

     

 
*Refer to ITT 15 for the exchange rate 
4.4.2  Sources of Finance 
Specify sources of finance to meet the cash flow requirements on works currently in progress and 
for future contract commitments. 

No. Source of finance Amount (Kenya Shilling equivalent) 

1 
 
 

 

2 
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3 
 
 

 

 
4.4.3  Financial documents 
The Tenderer and its parties shall provide copies of financial statements for ___________years pursuant 
Section III, Evaluation and Qualifications Criteria, Sub-factor 3.1. The financial statements shall: 

(a)  reflect the financial situation of the Tenderer or in case of JV member, and not an affiliated 
entity (such as parent company or group member). 
(b) be independently audited or certified in accordance with local legislation. 
(c) be complete, including all notes to the financial statements. 

(d) Correspond to accounting periods already completed and audited. 
 Attached are copies of financial statements1  for the ____________years required above; and 
complying with the requirements 
  

                                                           
1 If the most recent set of financial statements is for a period earlier than 12 months from the date of Tender, the reason for this 

should be justified. 
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4.1 FORM FIN – 3.2:  
Average Annual Construction Turnover 
Tenderer’s Name: ________________ 
Date: ______________________ 
JV Member’s Name_________________________ 
ITT No. and title: ___________________________ 

 Annual turnover data (construction only) 
Year Amount  

Currency 
Exchange rate Kenya Shilling equivalent 

[indicate year] [insert amount and indicate 
currency] 

  

    

    

    

    

Average 
Annual 
Construction 
Turnover * 

   

 
See Section III, Evaluation and Qualification Criteria, Sub-Factor 3.2. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

48 

 

4.6 FORM FIN – 3.3:  
Financial Resources 
Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of 
credit, and other financial means, net of current commitments, available to meet the total 
construction cash flow demands of the subject contract or contracts as specified in Section III, 
Evaluation and Qualification Criteria. 

Financial Resources 

No. Source of financing Amount (Kenya Shilling equivalent) 

1 
 
 

 

2 
 
 

 

3 
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4.7 FORM FIN – 3.4:  
Current Contract Commitments / Works in Progress 
Tenderers and each member to a JV should provide information on their current commitments on 
all contracts that have been awarded, or for which a letter of intent or acceptance has been received, 
or for contracts approaching completion, but for which an unqualified, full completion certificate 
has yet to be issued. 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

No. Name of 
Contract 

Procuring 
Entity’s 
Contact 
Address, Tel,  

Value of Outstanding 
Work 
[Current Kenya Shilling 
/month Equivalent] 

Estimated 
Completi
on Date 

Average Monthly 
Invoicing Over Last 
Six Months 
[Kenya Shilling 
/month)] 

1      

2      

3      

4      

5      
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4.8  FORM EXP - 4.1  
 
General Construction Experience 
Tenderer’s Name: ________________ 
Date: ______________________ 
JV Member’s Name_________________________ 
ITT No. and title: ___________________________ 
Page _______________of ______________pages 
Starting 
 
Year 

Ending 
Year 

Contract Identification Role of 
Tenderer 

  Contract name: ____________________ 
Brief Description of the Works performed by the 
Tenderer: _____________________________ 
Amount of contract: ___________________ 
Name of Procuring Entity: ____________________ 
Address: _____________________________ 

 

  Contract name: _________________________ 
Brief Description of the Works performed by the 
Tenderer: _____________________________ 
Amount of contract: ___________________ 
Name of Procuring Entity: ___________________ 
Address: _________________________ 

 

  Contract name: ________________________ 
Brief Description of the Works performed by the 
Tenderer: __________________________ 
Amount of contract: ___________________ 
Name of Procuring Entity: ___________________ 
Address: _________________________ 
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4.9 FORM EXP - 4.2(a) 
Specific Construction and Contract Management Experience 
Tenderer’s Name: ________________ 
Date: ______________________ 
JV Member’s Name_________________________ 
ITT No. and title: ___________________________ 
 
Similar Contract No. 
 

Information 

Contract Identification  

Award date  

Completion date  

Role in Contract 
 

Prime 
Contractor  

Member in 
JV  
 

Management 
Contractor 
 

Sub-contractor  

Total Contract Amount  Kenya Shilling 

If member in a JV or sub-
contractor, specify participation 
in total Contract amount 

   

Procuring Entity's Name:  

Address: 
Telephone/fax number 
E-mail: 

 

 

4.10 FORM EXP - 4.2 (a) (cont.) 
Specific Construction and Contract Management Experience (cont.) 
Similar Contract No. 
 

Information 

Description of the similarity in 
accordance with Sub-Factor 4.2(a) 
of Section III: 

 

1.  Amount  

2. Physical size of required 
works items 

 

3.  Complexity  

4.  Methods/Technology  

5.  Construction rate for key 
activities 

 

6.  Other Characteristics  
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4.11 FORM EXP - 4.2(b) 

 
Construction Experience in Key Activities 
Tenderer's Name: ________________ 
Date: ___________________ 
Tenderer's JV Member Name: __________________ 
Sub-contractor's Name2 (as per ITT 34): ________________ 
ITT No. and title: _____________________ 
 
All Sub-contractors for key activities must complete the information in this form as per ITT 34 and 
Section III, Evaluation and Qualification Criteria, Sub-Factor 4.2. 
 
1. Key Activity No One: _ 
_______________________ 
 
 Information 

Contract Identification  

Award date  

Completion date  

Role in Contract 
 

Prime 
Contractor 
 

Member in 
JV  
 

Managemen
t Contractor 
 

Sub-contractor  
 

Total Contract Amount  Kenya Shilling 

Quantity (Volume, number or rate 
of production, as applicable) 
performed under the contract per 
year or part of the year 
 

Total quantity in 
the contract 
(i) 

Percentage  
participation 
(ii) 

Actual Quantity 
Performed  
(i) x (ii)  

Year 1    

Year 2    

Year 3    

Year 4    

Procuring Entity’s Name:   

Address: 
Telephone/fax number 
E-mail: 

 

 
 
 
 

                                                           
2 If applicable 
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2. Activity No. Two  
3. ………………… 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 

 Information 

 
 
 

 

Description of the key activities in 
accordance with Sub-Factor 4.2(b) of 
Section III: 
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OTHER FORMS 
 
5. FORM OF TENDER 
INSTRUCTIONS TO TENDERERS 

i) The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly showing 
the Tenderer's complete name and business address. 

ii) All italicized text is to help Tenderer in preparing this form. 
iii) Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER 

DETERMINATION and the SELF DECLARATION OF THE TENDERER attached to this 
Form of Tender. 

iv) The Form of Tender shall include the following Forms duly completed and signed by the Tenderer. 
• Tenderer's Eligibility- Confidential Business Questionnaire 
• Certificate of Independent Tender Determination 
• Self-Declaration of the Tenderer 

Date of this Tender submission: [insert date (as day, month and year) of Tender submission]  
Request for Tender No.: [insert identification]  
Name and description of Tender [Insert as per ITT)  
Alternative No.: [insert identification No if this is a Tender for an alternative] 
To: [insert complete name of Procuring Entity] Dear Sirs, 

1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills of 
Quantities for the execution of the above named Works, we, the undersigned offer to 
construct and complete the Works and remedy any defects therein for the sum of 
Kenya Shillings [[Amount in figures]   Kenya Shillings [amount in words] 
 ………………………………………………. The above amount includes foreign 
currency amount (s) of [state figure or a percentage and currency] [figures]  [words] 
 …………………………………………. The percentage or amount quoted above 
does not include provisional sums, and only allows not more than two foreign 
currencies. 

2. We undertake, if our tender is accepted, to commence the Works as soon as is reasonably 
possible after the receipt of the Project Manager's notice to commence, and to complete 
the whole of the Works comprised in the Contract within the time stated in the Special 
Conditions of Contract. 

3. We agree to adhere by this tender until  [Insert date], and it shall remain 
binding upon us and may be accepted at any time before that date. 

4. Unless and until a formal Agreement is prepared and executed this tender together with 
your written acceptance thereof, shall constitute a binding Contract between us. We 
further understand that you are not bound to accept the lowest or any tender you may 
receive. 

5. We, the undersigned, further declare that: 
a. No reservations: We have examined and have no reservations to the tender 

document, including Addenda issued in accordance with ITT 28; 
b. Eligibility: We meet the eligibility requirements and have no conflict of interest 

in accordance with ITT 3 and 4; 
c. Tender-Securing Declaration: We have not been suspended nor declared ineligible 

by the Procuring Entity based on execution of a Tender-Securing or Proposal-
Securing Declaration in the Procuring Entity's Country in accordance with ITT 
19.8; 

d. Conformity: We offer to execute in conformity with the tendering documents and 
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in accordance with the implementation and completion specified in the 
construction schedule, the following Works: [insert a brief description of the Works]; 

e. Tender Price: The total price of our Tender, excluding any discounts offered in item 
1 above is: [Insert one of the options below as appropriate] 

f. Option 1, in case of one lot: Total price is: [insert the total price of the Tender in words 
and figures, indicating the various amounts and the respective currencies]; Or 
Option 2, in case of multiple lots: 

a) Total price of each lot [insert the total price of each lot in words and figures, 
indicating the various amounts and the respective currencies]; and 

b) Total price of all lots (sum of all lots) [insert the total price of all lots in words and 
figures, indicating the various amounts and the respective currencies]; 

g. Discounts: The discounts offered and the methodology for their application are: 
h. The discounts offered are: [Specify in detail each discount offered.] 
i. The exact method of calculations to determine the net price after application of 

discounts is shown below: [Specify in detail the method that shall be used to apply the 
discounts]; 

j. Tender Validity Period: Our Tender shall be valid for the period specified in TDS 
18.1 (as amended, if applicable) from the date fixed for the Tender submission 
deadline specified in TDS 22.1 (as amended, if applicable), and it shall remain 
binding upon us and may be accepted at any time before the expiration of that 
period; 

k. Performance Security: If our Tender is accepted, we commit to obtain a 
Performance Security in accordance with the Tendering document; 

l. One Tender Per Tender: We are not submitting any other Tender(s) as an individual 
Tender, and we are not participating in any other Tender(s) as a Joint Venture 
member or as a subcontractor, and meet the requirements of ITT 3.4, other than 
alternative Tenders submitted in accordance with ITT 13.3; 

m. Suspension and Debarment: We, along with any of our subcontractors, suppliers, 
Project Manager, manufacturers, or service providers for any part of the 
contract, are not subject to, and not controlled by any entity or individual that 
is subject to, a temporary suspension or a debarment imposed by the Public 
Procurement Regulatory Authority or any other entity of the Government of 
Kenya, or any international organization. 

n. State-owned enterprise or institution: [select the appropriate option and delete the 
other] [We are not a state-owned enterprise or institution] / [We are a state-owned 
enterprise or institution but meet the requirements of ITT 3.8]; 

o. Commissions, gratuities, fees: We have paid, or will pay the following 
commissions, gratuities, or fees with respect to the tender process or execution 
of the Contract: [insert complete name of each Recipient, its full address, the reason for 
which each commission or gratuity was paid and the amount and currency of each such 
commission or gratuity]. 

Name of 
Recipient 

Address Reason Amount 

        

        

        

        
 (If none has been paid or is to be paid, indicate “none.”) 
vii) Binding Contract: We understand that this Tender, together with your written 

acceptance thereof included in your Letter of Acceptance, shall constitute a 
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binding contract between us, until a formal contract is prepared and executed; 
viii) Not Bound to Accept: We understand that you are not bound to accept the lowest 

evaluated cost Tender, the Most Advantageous Tender or any other Tender that 
you may receive; 

ix) Fraud and Corruption: We hereby certify that we have taken steps to ensure that 
no person acting for us or on our behalf engages in any type of Fraud and 
Corruption; 

x) Collusive practices: We hereby certify and confirm that the tender is genuine, non-
collusive and made with the intention of accepting the contract if awarded. To 
this effect we have signed the “Certificate of Independent Tender Determination” 
attached below. 

xi) We undertake to adhere by the Code of Ethics for Persons Participating in Public 
Procurement and Asset Disposal, copy available from  (specify website) during 
the procurement process and the execution of any resulting contract. 

xii) We, the Tenderer, have completed fully and signed the following Forms as part of 
our Tender: 
a) Tenderer's Eligibility; Confidential Business Questionnaire – to establish we 

are not in any conflict to interest. 
b) Certificate of Independent Tender Determination – to declare that we 

completed the tender without colluding with other tenderers. 
c) Self-Declaration of the Tenderer – to declare that we will, if awarded a 

contract, not engage in any form of fraud and corruption. 
d) Declaration and commitment to the Code of Ethics for Persons Participating 

in Public Procurement and Asset Disposal 
Further, we confirm that we have read and understood the full content and scope of 
fraud and corruption as informed in “Appendix 1- Fraud and Corruption” attached 
to the Form of Tender. 
Name of the Tenderer: *[insert complete name of person signing the Tender] 
Name of the person duly authorized to sign the Tender on behalf of the Tenderer: 
**[insert complete name of person duly authorized to sign the Tender] 
Title of the person signing the Tender: [insert complete title of the person signing the Tender] 
Signature of the person named above: [insert signature of person whose name and capacity 
are shown above] Date signed [insert date of signing] day of [insert month], [insert year] 
Date signed  day of  ,    
Notes 
* In the case of the Tender submitted by joint venture specify the name of the Joint Venture as 
Tenderer 
** Person signing the Tender shall have the power of attorney given by the Tenderer to be 
attached with the Tender. 
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A. TENDERER’S ELIGIBILITY- CONFIDENTIAL BUSINESS QUESTIONNAIRE 
Instruction to Tenderer 
Tender is instructed to complete the particulars required in this Form, one form for each entity if 
Tender is a JV. Tenderer is further reminded that it is an offence to give false information on this 
Form. 
(a) Tenderer's details 

 ITEM DESCRIPTION 

1 Name of the Procuring Entity  

2 Reference Number of the Tender  

3 Date and Time of Tender Opening  

4 Name of the Tenderer  

5 Full Address and Contact Details of the 
Tenderer. 
 
 
 
 
 

1. Country 
2. City  
3. Location 
4. Building 
5. Floor  
6. Postal Address  
7. Name and email of contact person. 
 

6 Current Trade License Registration 
Number and Expiring date 

 

7 Name, country and full address (postal 
and physical addresses, email, and telephone 
number) of Registering Body/Agency  

 

8 Description of Nature of Business  

9 Maximum value of business which the 
Tenderer handles. 

 

10 State if Tenders Company is listed in 
stock exchange, give name and full 
address (postal and physical addresses, 
email, and telephone number) of   
state which stock exchange 

 

 
General and Specific Details 
b) Sole Proprietor, provide the following details. 
Name in full   
Age  
 Nationality   
Country of Origin    
Citizenship     
c) Partnership, provide the following details. 

 

 Names of Partners Nationality Citizenship % Shares owned 

1     

2     

3     

 
b) Registered Company, provide the following details. 

i) Private or public Company   
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ii) State the nominal and issued capital of the Company Nominal Kenya 
Shillings (Equivalent)................................................................................. Issued 
Kenya Shillings 
(Equivalent)..................................................................................... 

iii) Give details of Directors as follows. 

 Names of Director Nationality Citizenship % Shares owned 

1     

2     

3     

 

(e) DISCLOSURE OF INTEREST- Interest of the Firm in the Procuring Entity. 

i) Are there any person/persons in …………… ……… (Name of Procuring Entity) who 
has/have an interest or relationship in this firm? Yes/No……………………… If 
yes, provide details as follows. 

 

 

 Names of 
Person 

Designation in the 
Procuring Entity 

Interest or Relationship with 
Tenderer 

1    

2    

3    

 

i) Conflict of interest disclosure 
 

 Type of Conflict Disclosure 
YES OR 
NO 

If YES provide 
details of the 
relationship with 
Tenderer 

1 Tenderer is directly or indirectly controls, is controlled by 
or is under common control with another tenderer. 

  

2 Tenderer receives or has received any direct or indirect 
subsidy from another tenderer. 

  

3 Tenderer has the same legal representative as another 
tenderer 

  

4 Tender has a relationship with another tenderer, directly 
or through common third parties that puts it in a position 
to influence the tender of another tenderer, or influence the 
decisions of the Procuring Entity regarding this tendering 
process. 

  

5 Any of the Tenderer’s affiliates participated as a consultant 
in the preparation of the design or technical specifications 
of the works that are the subject of the tender.  

  

6 Tenderer would be providing goods, works, non-
consulting services or consulting services during 
implementation of the contract specified in this Tender 
Document.  
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 Type of Conflict Disclosure 
YES OR 
NO 

If YES provide 
details of the 
relationship with 
Tenderer 

7 Tenderer has a close business or family relationship with 
a professional staff of the Procuring Entity who are 
directly or indirectly involved in the preparation of the 
Tender document or specifications of the Contract, 
and/or the Tender evaluation process of such contract. 

  

8 Tenderer has a close business or family relationship with 
a professional staff of the Procuring Entity who would be   
involved in the implementation or supervision of the such 
Contract.  

  

9 Has the conflict stemming from such relationship stated 
in item 7 and 8 above been resolved in a manner 
acceptable to the Procuring Entity throughout the 
tendering process and execution of the Contract. 

  

 
 Certification 
On behalf of the Tenderer, I certify that the information given above is complete, current and 
accurate as at the date of submission. 
Full Name   
Title or Designation    

 
(Signature) (Date) 
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B. CERTIFICATE OF INDEPENDENT TENDER DETERMINATION 

I, the undersigned, in submitting the accompanying Letter of Tender to the  
  [Name of 
Procuring Entity] for:  [Name and number of 
tender] in response to the request for tenders made by:   [Name of 
Tenderer] do hereby make the following statements that I certify to be true and complete in 
every respect: 

I certify, on behalf of  [Name of Tenderer] that: 

1. I have read and I understand the contents of this Certificate; 

2. I understand that the Tender will be disqualified if this Certificate is found not to be 
true and complete in every respect; 

3. I am the authorized representative of the Tenderer with authority to sign this Certificate, 
and to submit the Tender on behalf of the Tenderer; 

4. For the purposes of this Certificate and the Tender, I understand that the word 
“competitor” shall include any individual or organization, other than the Tenderer, 
whether or not affiliated with the Tenderer, who: 
a) has been requested to submit a Tender in response to this request for tenders; 
b) could potentially submit a tender in response to this request for tenders, based 

on their qualifications, abilities or experience; 

5. The Tenderer discloses that [check one of the following, as applicable: 
a) The Tenderer has arrived at the Tender independently from, and without 

consultation, communication, agreement or arrangement with, any competitor; 
b) the Tenderer has entered into consultations, communications, agreements or 

arrangements with one or more competitors regarding this request for tenders, 
and the Tenderer discloses, in the attached document(s), complete details thereof, 
including the names of the competitors and the nature of, and reasons for, such 
consultations, communications, agreements or arrangements; 

6. In particular, without limiting the generality of paragraphs (5)(a) or (5)(b) above, there 
has been no consultation, communication, agreement or arrangement with any 
competitor regarding: 
a) prices; 
b) methods, factors or formulas used to calculate prices; 
c) the intention or decision to submit, or not to submit, a tender; or 
d) the submission of a tender which does not meet the specifications of the request 

for Tenders; except as specifically disclosed pursuant to paragraph (5)(b) above; 

7. In addition, there has been no consultation, communication, agreement or 
arrangement with any competitor regarding the quality, quantity, specifications or 
delivery particulars of the works or services to which this request for tenders relates, 
except as specifically authorized by the procuring authority or as specifically disclosed 
pursuant to paragraph (5)(b) above; 
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8. the terms of the Tender have not been, and will not be, knowingly disclosed by the 
Tenderer, directly or indirectly, to any competitor, prior to the date and time of the 
official tender opening, or of the awarding of the Contract, whichever comes first, 
unless otherwise required by law or as specifically disclosed pursuant to paragraph 
(5)(b) above. 

Name  Title  Date       

[Name, title and signature of authorized agent of Tenderer and Date]. 
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C. SELF - DECLARATION FORMS 

FORM SD1 

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE 
MATTER OF THE PUBLIC PROCUREMENTAND ASSET DISPOSALACT 2015. 

I, ……………………………………., of Post Office Box …….………………………. being a 
resident of 
………………………………….. in the Republic of ……………………………. do hereby make 
a statement as follows: - 

1. THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal 
Officer/Director of 
………....……………………………….. (insert name of the Company) who is a Bidder in 
respect of Tender No. 

………………….. for ……………………. (insert tender title/description) for 
……………………. (insert name of the Procuring entity) and duly authorized and 
competent to make this statement. 

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred 
from participating in procurement proceeding under Part IV of the Act. 

3. THAT what is deponed to herein above is true to the best of my knowledge, information 
and belief. 

 
…………………………………. ………………………………. ……………………… 
(Title)  (Signature) (Date) 

 
Bidder Official Stamp 
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FORM SD2 

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY 
CORRUPT OR FRAUDULENT PRACTICE 

 
I, ……………………………………. of P. O. Box ……........................…………………. being a 
resident of 
………………………………….. in the Republic of ………………. do hereby make a 
statement as follows: - 

 
1. THAT I am the Chief Executive/Managing Director/Principal Officer/Director of 

………......................... (insert name of the Company) who is a Bidder in respect of Tender 
No. …................................………………. for 
…………………….. (insert tender title/description) for ……………… (insert name of the 
Procuring entity) and duly authorized and competent to make this statement. 

 
2. THAT the aforesaid Bidder, its servants and/or agents /subcontractors will not engage 

in any corrupt or fraudulent practice and has not been requested to pay any inducement 
to any member of the Board, Management, Staff and/or employees and/or agents of 
……………………... (insert name of the Procuring entity) which is the procuring entity. 

 
3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not 

offered any inducement to any member of the Board, Management, Staff and/or 
employees and/or agents of ……………………. (name of the procuring entity) 

4. THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice 
with other bidders participating in the subject tender 

5. THAT what is deponed to herein above is true to the best of my knowledge information 
and belief. 

 
………………………………… …………………….....………
 ................……………………… (Title) 
 (Signature)  (Date) 

 
Bidder's Official Stamp 
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DECLARATION AND COMMITMENT TO THE CODE OF ETHICS 
 

I ………………......................................…………………. (person) on behalf of (Name of the 
Business/ Company/Firm) ……………………………………………………. declare that I have 
read and fully understood the contents of the Public Procurement & Asset Disposal Act, 
2015, Regulations and the Code of Ethics for persons participating in Public Procurement 
and Asset Disposal and my responsibilities under the Code. 

 
I do hereby commit to abide by the provisions of the Code of Ethics for persons participating 
in Public Procurement and Asset Disposal. 

Name of Authorized signatory…………………......................................................... 
Sign……………..................... 

 
Position…………………………………………...................................................………..................
......................... 

 
Office address………………………………………………. 
Telephone……………......................…………………. E-
mail…………………………………………............................................................…........................
.................… 
Name of the 
Firm/Company…………………………….......................................................................................
…… 

Date………………………………………………………..............................................…. 
(Company Seal/ Rubber Stamp where applicable) 

 
Witness 

 
Name ………………………………………………………....... 
Sign................................................... Date…………………………………………………… 
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D. APPENDIX 1- FRAUD AND CORRUPTION 

(Appendix 1 shall not be modified) 
1. Purpose 
2. The Government of Kenya's Anti-Corruption and Economic Crime laws and their 

sanction's policies and procedures, Public Procurement and Asset Disposal Act (no. 33 
of 2015) and its Regulation, and any other Kenya's Acts or Regulations related to Fraud 
and Corruption, and similar offences, shall apply with respect to Public Procurement 
Processes and Contracts that are governed by the laws of Kenya. 

3. Requirements 
The Government of Kenya requires that all parties including Procuring Entities, 
Tenderers, (applicants/proposers), Consultants, Contractors and Suppliers; any Sub-
contractors, Sub-consultants, Service providers or Suppliers; any Agents (whether 
declared or not); and any of their Personnel, involved and engaged in procurement 
under Kenya's Laws and Regulation, observe the highest standard of ethics during the 
procurement process, selection and contract execution of all contracts, and refrain from 
Fraud and Corruption and fully comply with Kenya's laws and Regulations as per 
paragraphs 1.1 above. 
Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 
describes rules to be followed and actions to be taken in dealing with Corrupt, Coercive, 
Obstructive, Collusive or Fraudulent practices, and Conflicts of Interest in procurement 
including consequences for offences committed. A few of the provisions noted below 
highlight Kenya's policy of no tolerance for such practices and behavior: - 

1) a person to whom this Act applies shall not be involved in any corrupt, coercive, 
obstructive, collusive or fraudulent practice; or conflicts of interest in any 
procurement or asset disposal proceeding; 

2) A person referred to under subsection (1) who contravenes the provisions of that 
sub-section commits an offence; 

3) Without limiting the generality of the subsection (1) and (2), the person shall be: - 
a) disqualified from entering into a contract for a procurement or asset disposal 

proceeding; or 
b) if a contract has already been entered into with the person, the contract shall be 

voidable; 
4) The voiding of a contract by the procuring entity under subsection (7) does not 

limit any legal remedy the procuring entity may have; 
5) An employee or agent of the procuring entity or a member of the Board or 

committee of the procuring entity who has a conflict of interest with respect to a 
procurement: - 
a) shall not take part in the procurement proceedings; 
b) shall not, after a procurement contract has been entered into, take part in any 

decision relating to the procurement or contract; and 
c) shall not be a subcontractor for the bidder to whom was awarded contract, or a 

member of the group of bidders to whom the contract was awarded, but the 
subcontractor appointed shall meet all the requirements of this Act. 

6) An employee, agent or member described in subsection (1) who refrains from 
doing anything prohibited under that subsection, but for that subsection, would 
have been within his or her duties shall disclose the conflict of interest to the 
procuring entity; 

7) If a person contravenes subsection (1) with respect to a conflict of interest 
described in subsection (5)(a) and the contract is awarded to the person or his 
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relative or to another person in whom one of them had a direct or indirect 
pecuniary interest, the contract shall be terminated and all costs incurred by the 
public entity shall be made good by the awarding officer. Etc. 

 In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring 
Entity: 
a) Defines broadly, for the purposes of the above provisions, the terms set forth below 

as follows: 
i) “corrupt practice” is the offering, giving, receiving, or soliciting, directly or 

indirectly, of anything of value to influence improperly the actions of another 
party; 

ii) “fraudulent practice” is any act or omission, including misrepresentation, 
that knowingly or recklessly misleads, or attempts to mislead, a party to 
obtain financial or other benefit or to avoid an obligation; 

iii) “collusive practice” is an arrangement between two or more parties designed 
to achieve an improper purpose, including to influence improperly the 
actions of another party; 

iv) “coercive practice” is impairing or harming, or threatening to impair or harm, 
directly or indirectly, any party or the property of the party to influence 
improperly the actions of a party; 

v) “obstructive practice” is: 

• deliberately destroying, falsifying, altering, or concealing of evidence 
material to the investigation or making false statements to investigators 
in order to materially impede investigation by Public Procurement 
Regulatory Authority (PPRA) or any other appropriate authority 
appointed by Government of Kenya into allegations of a corrupt, 
fraudulent, coercive, or collusive practice; and/or threatening, 
harassing, or intimidating any party to prevent it from disclosing its 
knowledge of matters relevant to the investigation or from pursuing the 
investigation; or 

• acts intended to materially impede the exercise of the PPRA's or the 
appointed authority's inspection and audit rights provided for under 
paragraph 2.3 e. below. 

b) Defines more specifically, in accordance with the above procurement Act 
provisions set forth for fraudulent and collusive practices as follows: 

"fraudulent practice" includes a misrepresentation of fact in order to influence a 
procurement or disposal process or the exercise of a contract to the detriment of 
the procuring entity or the tenderer or the contractor, and includes collusive 
practices amongst tenderers prior to or after tender submission designed to 
establish tender prices at artificial non-competitive levels and to deprive the 
procuring entity of the benefits of free and open competition. 

c) Rejects a proposal for award1 of a contract if PPRA determines that the firm or 
individual recommended for award, any of its personnel, or its agents, or its sub-
consultants, sub-contractors, service providers, suppliers and/ or their 
employees, has, directly or indirectly, engaged in corrupt, fraudulent, collusive, 
coercive, or obstructive practices in competing for the contract in question; 
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d) Pursuant to the Kenya's above stated Acts and Regulations, may sanction or 
recommend to appropriate authority (ies) for sanctioning and debarment of a 
firm or individual, as applicable under the Acts and Regulations; 

e) Requires that a clause be included in Tender documents and Request for Proposal 
documents requiring (i) Tenderers (applicants/proposers), Consultants, 
Contractors, and Suppliers, and their Sub-contractors, Sub-consultants, Service 
providers, Suppliers, Agents personnel, permit the PPRA or any other 

appropriate authority appointed by Government of Kenya to inspect2 all 
accounts, records and other documents relating to the procurement process, 
selection and/or contract execution, and to have them audited by auditors 
appointed by the PPRA or any other appropriate authority appointed by 
Government of Kenya; and 

f) Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit 
along with their Applications/Tenders/Proposals a “Self-Declaration Form” as 
included in the procurement document declaring that they and all parties 
involved in the procurement process and contract execution have not 
engaged/will not engage in any corrupt or fraudulent practices. 

 

1For the avoidance of doubt, a party's ineligibility to be awarded a contract shall include, without 
limitation, (i) applying for pre-qualification, expressing interest in a consultancy, and tendering, 
either directly or as a nominated sub-contractor, nominated consultant, nominated manufacturer or 
supplier, or nominated service provider, in respect of such contract, and (ii) entering into an addendum 
or amendment introducing a material modification to any existing contract. 

2 Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-
finding activities undertaken by the Investigating Authority or persons appointed by the Procuring 
Entity to address specific matters related to investigations/audits, such as evaluating the veracity of 
an allegation of possible Fraud and Corruption, through the appropriate mechanisms. Such activity 
includes but is not limited to: accessing and examining a firm's or individual's financial records and 
information, and making copies thereof as relevant; accessing and examining any other documents, 
data and information (whether in hard copy or electronic format) deemed relevant for the 
investigation/audit, and making copies thereof as relevant; interviewing staff and other relevant 
individuals; performing physical inspections and site visits; and obtaining third party verification of 
information. 
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FORM OF TENDER SECURITY-[Option 1–Demand Bank Guarantee]   
 

Beneficiary:______Request forTenders No:_______Date:   TENDER GUARANTEE 
No.:   
Guarantor:   

 

1. We have been informed that  (here inafter called "the Applicant") has 
submitted or will submit to the Beneficiary its Tender (here inafter called" the Tender") for the 
execution of  under Request for Tenders No.______(“the ITT”). 

 
2. Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must 

be supported by a Tender guarantee. 

 
3. At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the 

Beneficiary any sum or sums not exceeding in total an amount of ( ) upon receipt 
by us of the Beneficiary's complying demand, supported by the Beneficiary's statement, 
whether in the demand itself or a separate signed document accompanying or identifying 
the demand, stating that either the Applicant: 

 
(a)  has withdrawn its Tender during the period of Tender validity set forth in the Applicant's 

Letter of Tender (“the Tender Validity Period”), or any extension thereto provided by the 
Applicant; or 

 
b)  having been notified of the acceptance of its Tender by the Beneficiary during the Tender 

Validity Period or any extension there to provided by the Applicant, (i) has failed to execute 
the contract agreement, or (ii) has failed to furnish the Performance. 

 
4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt 

of copies of the contract agreement signed by the Applicant and the Performance Security 
and, or (b) if the Applicant is not the successful Tenderer, upon the earlier of (i) our receipt 
of a copy of the Beneficiary's notification to the Applicant of the results of the Tendering 
process; or (ii) thirty days after the end of the Tender Validity Period. 

 
5. Consequently, any demand for payment under this guarantee must be received by us at the 

office indicated above onor before that date. 
 

 

[signature(s)]
 
 

Note: All italicized text is for use in preparing this form and shall be deleted from the final product. 
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FORMAT OF TENDER SECURITY [Option 2–Insurance Guarantee]   
 
TENDER GUARANTEE No.:      

1. Whereas ………… [Name of the tenderer] (hereinafter called “the tenderer”) has submitted its 
tender dated ……… [Date of submission of tender] for the …………… [Name and/or description 
of the tender] (hereinafter called “the Tender”) for  the  execution  of   under  Request  for  
Tenders  No.    (“the ITT”). 

 
2. KNOW ALL PEOPLE by these presents that WE ………………… of ………… [Name of 

Insurance Company] having our registered office at …………… (hereinafter called “the 
Guarantor”), are bound unto …………….. [Name of Procuring Entity] (hereinafter called “the 
 Procuring Entity”) in the sum of ………………… (Currency and guarantee amount) for 
which payment well and truly to be made to the said Procuring Entity, the Guarantor binds 
itself, its successors and assigns, jointly and severally, firmly by these presents.    

 
 Sealed with the Common Seal of the said Guarantor this ___day of ______ 20 __. 

3. NOW,  THEREFORE,  THE  CONDITION  OF  THIS  OBLIGATION  is  such  that  if the  
Applicant: 
 

a) has  withdrawn  its  Tender  during  the  period  of  Tender  validity  set  forth  in  the  
Principal's  Letter  of  Tender  (“the  Tender  Validity  Period”),  or  any  extension  
thereto  provided  by  the  Principal;  or 
 

b) having  been  notified  of  the  acceptance  of  its  Tender  by  the  Procuring  Entity  
during  the  Tender  Validity  Period  or  any  extension  thereto  provided  by  the  
Principal; (i)  failed  to  execute  the  Contract  agreement;  or  (ii)  has  failed  to  furnish  
the  Performance  Security,  in  accordance  with  the  Instructions  to  tenderers  (“ITT”)  
of  the  Procuring  Entity's  Tendering  document. 
 

then  the  guarantee  undertakes  to  immediately  pay  to  the  Procuring  Entity  up  to  the  
above  amount  upon  receipt  of  the  Procuring  Entity's  first  written  demand,  without  the  
Procuring  Entity  having  to  substantiate  its  demand,  provided  that  in  its  demand  the  
Procuring  Entity  shall  state  that  the  demand  arises  from  the  occurrence  of  any  of  the  
above  events,  specifying  which  event(s)  has  occurred. 
 

4. This  guarantee  will  expire:  (a)  if  the  Applicant  is  the  successful  Tenderer,  upon  our  
receipt  of  copies  of  the  contract  agreement  signed  by  the  Applicant  and  the  Performance  
Security  and,  or  (b)  if  the  Applicant  is  not  the  successful  Tenderer,  upon  the  earlier  
of  (i)  our  receipt  of  a  copy  of  the  Beneficiary's  notification  to  the  Applicant  of  the  
results  of  the  Tendering  process;  or  (ii)twenty-eight  days  after  the  end  of  the  Tender  
Validity  Period. 
 

5. Consequently,  any  demand  for  payment  under  this  guarantee  must  be  received  by  us  
at  the  office  indicated  above  on  or  before  that  date. 

 
 

 _________________________  ______________________________ 
  [Date ]     [Signature of the Guarantor] 
 _________________________  ______________________________ 
  [Witness]     [Seal] 
 

Note: All italicized text is for use in preparing this form and shall be deleted from the final product. 
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TENDER-SECURING DECLARATION FORM 

[The Bidder shall complete this Form in accordance with the instructions indicated] 

Date:..................................[insert date (as day, month and year) of Tender Submission] 
Tender No.:......................................[insert number of tendering process] 
To:...................................... [insert complete name of Purchaser] I/We, the undersigned, declare 
that: 
1. I/We understand that, according to your conditions, bids must be supported by a 

Tender-Securing Declaration. 

2. I/We accept that I/we will automatically be suspended from being eligible for 
tendering in any contract with the Purchaser for the period of time of [insert number of 
months or years] starting on [insert date], if we are in breach of our obligation(s) under 
the bid conditions, because we – (a) have withdrawn our tender during the period of 
tender validity specified by us in the Tendering Data Sheet; or (b) having been notified 
of the acceptance of our Bid by the Purchaser during the period of bid validity, (i) fail or 
refuse to execute the Contract, if required, or (ii) fail or refuse to furnish the Performance 
Security, in accordance with the instructions to tenders. 

3. I/We understand that this Tender Securing Declaration shall expire if we are not the 
successful Tenderer(s), upon the earlier of: 
a) our receipt of a copy of your notification of the name of the successful Tenderer; or 
b) thirty days after the expiration of our Tender. 

4. I/We understand that if I am/we are/in a Joint Venture, the Tender Securing Declaration 
must be in the name of the Joint Venture that submits the bid, and the Joint Venture has 
not been legally constituted at the time of bidding, the Tender Securing Declaration 
shall be in the names of all future partners as named in the letter of intent. 

 
Signed:……………………………………………………………………..…….....….. 
Capacity / title (director or partner or sole proprietor, etc.) ……….………….........……. 
Name: ………………………………………………………………………………….. Duly 
authorized to sign the bid for and on behalf of: [insert complete name of Tenderer] 

 
Dated on …………………. day of …………….……. [Insert date of signing] Seal or stamp 
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Appendix to Tender 

Schedule of Currency requirements 

Summary of currencies of the Tender for  [insert name of Section of the Works] 
 

Name of currency Amounts payable 

Local currency:     

Foreign currency #1:     

Foreign currency #2:     

Foreign currency #3:     

Provisional sums expressed in local 
currency 
____________________________________ 

[To be entered by the Procuring Entity] 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

PART II - WORK REQUIREMENTS 
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SECTION V - DRAWINGS 

A list of drawings should be inserted here. The actual drawings including Site plans should 
be annexed in a separate booklet. 

 

 
 



 

73 
 

 

 

  

 

PRICE SCHEDULE FOR COLD  ROOM RACKS    
 

 

  1 2 3 4 5 6 7 8 9 

No Product Description UOM 

Quantity 
Unit 

Packs 
Offered 

 

Total Unit 
Pack price   
(4a+b+c) 

Total Price  
(3 x5) 

Manufacturer 
Delivery 

Period 

Delivery 
Period 

Offered 
by Bidder 

(a)           
Unit Price 
FOB port 

of Loading 

(b)                
Inland 

transport, 
insurance and 

other local costs 
incidental to 

delivery 

(c)           
Other 

incidental 
cost as 

defined in 
the SCC 

1. 
 

Cold  Room  Racks 
 

Piece 
 

1       
 

 

 
*Note: In case of discrepancy between the unit price and total, the unit price shall prevail 

 

  
DAP,  Named Final destination KEMSA  Embakasi  
Supply  Chain  Centre – Nairobi – Kenya 

Currency 
Grand Total Price 

(Sum of Column 6) 
In Figures 

  

  
In words 

 
  

 

Procurement financed under GF ATM is free from any customs duties, tariffs, import taxes, or similar levies (including Value Added Tax) imposed under Laws in effect in 
Kenya. 

 

Bidder's Name and Address Date Signature and Stamp 

    

In the capacity of: [ insert: title or other appropriate designation] 
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SECTION VI - SPECIFICATIONS 

 

TECHNICAL SPECIFICATIONS  
 

6.1 GENERAL  
6.1.1. These specifications describe the basic requirements for equipment.  
Tenderers are requested to submit with their offers the detailed specifications, drawings, 
catalogues, etc for the products they intend to supply.  
6.1.2 Tenderers must indicate on the specifications sheets whether the equipment offered comply 
with each specific requirement.  
6.1.3 All the dimensions and capacities of the equipment to be supplied shall not be less than those 
required in these specifications. Deviations from the basic requirements, if any, shall be explained 
in detail in writing with the offer, with supporting data such as calculation sheets, etc. The 
procuring entity reserves the right to reject the products, if such deviations shall be found critical 
to the use and operation of the products  
6.1.4 The tenderers are requested to present information along with their offers as follows;-  
(i) Shortest possible delivery period of each product  

(ii) Information on proper representative and/or workshop for back-up service/repair and 
maintenance including their names and addresses 
 

TECHNICAL SPECIFICATIONS  

1.0 DESIGN GUIDELINES  

Following standards are to be followed, as applicable for design of Racking system  

 BS: 5950 (V): 1988 – Building design using cold formed steel sections.  

 FEM 10.2.02 – Code of practice for design of steel pallet racking.  

 FEM 10.3.01 – Adjustable beam pallet racking, tolerances, deformations and clearances.  

 EN: 15512: 2009 – Steel static storage system – Adjustable pallet racking systems – Principle 
for structural design.  

 SEMA Code of practice for the design of static racking.  

 KEBS  

 Minimum Film thickness: 60 – 80 microns  
 

2.0 RAW MATERIAL  

Load Bearing Members of the system are made out of high strength cold rolled powder coated 
galvanized mild steel having properties equivalent to grades specified by BS: 5950 (V): 1988.  
 
In addition to high strength, the raw material used for structural load bearing members possesses 
adequate ductility to ensure toughness. The material also has the necessary impact strength for 
cold room applications up to -30 degree C. 

 

2.1 UPRIGHT  

a. Type : 3mm Thick, 94 x 81mm Pallet rack uprights, overall girth 320mm with 6 bends in tear 
drop & prenotch profile. It transfers the load to the ground via grouted base plates.  

b. Design Criteria: BS 5950 Part (V) and SEMA Guidelines.  

c. Configuration: Common upright systems have been proposed as shown in the drawing.  

d. Manufacturing: Roll formed construction made in single piece without welding. Process of 
punching and forming in one flow and in a synchronized operation, hence providing dimensional 
accuracy and uniform and consistent contour.  

e. Flexibility: Slots at every 80 mm enabling warehouse user utilise height optimally.  

f. Fixity: Bolted with base plates to transfer the load to the ground.  
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g. Profile: C profile as shown on drawing  

h. Material Quality: Minimum yield strength 355 MPa.  

i. Finish: Lead Free Epoxy Polyester powder coated.  

j. Colour: Oxford Blue.  
 

2.2 SPLICE (for joining uprights)  

a. Utility: Used to join two uprights. Front splice piece shall hold the upright in the face while the 
rear splice piece will be fitted along the depth.  

b. Manufacturing: Splices are press formed sections.  

c. No. of bends: 2 nos.  

d. Fixity: Bolted  

e. Surface Finish: Lead Free Epoxy Polyester powder coating.  

 

2.3 BASE PLATES  

a. Utility: Used to anchor upright to the ground  

b. Manufacturing Process: Welding and Press formed.  

c. Section : Min 200mm x 200mm x 4mm thick Base plate comprising of 200 x 200mm plate welded 
to 90 x 75 tubular bracket, 100mm high connecting to uprights (m.s), with and including 4No. 
16mm H.T bolts to Concrete floor.  

d. Fixity: Grouted with 4nos M16x100 HT mechanical anchor expansion and bolted to upright by 
two M10x25 of fasteners. Floor level adjustments done through shims.  

e. Grouting fasteners are zinc plated.  

f. Finish: Lead free Epoxy Polyester powder coated  
 

2.4 BRACINGS  

a. Utility: Essential members- Diagonal & horizontal bracings are connected to upright to make 
frames so as to impart stability to the structure.  

b. Configuration: Requisite amount of diagonal and horizontal bracings are provided as per load 
capacity and application as shown in the side view of elevation in the drawing. The horizontal 
bracings are connected to the topmost and bottommost diagonal bracings for frame stability. 
Length of bracings depend on the depth of the units.  

c. Profile: 2mm Thick, 32 x 16mm Horizontal bracing, overall girth 74mm in c-section profile; 2mm 
Thick, 50 x 50 mm Box profile portal ties; 2mm Thick, 32 x 32mm Box profile support bars  

d. No. of bends : 4  

e. Manufacturing Process: Bracing channels manufactured through roll forming technology.  

f. Alignment: Spacers align the diagonal bracings.  

g. Surface Finish: Galvanised.  
 

2.5 BEAMS 

  

a. Utility: The horizontal load carrying members that support the pallets.  

b. Manufacturing: Roll formed. It is formed through single sheet through continuous gradual roll 
forming in single flow. This ensures tensional strength of the beams and distinguishes us from 
others, unlike open profiles, which tend to buckle for heavy loads or for longer beam lengths. No 
welding is allowed to form box section.  

c. Material Specification: Material used is hot rolled steel with minimum yield strength of 355MPa.  

d. Profile: 3mm Thick, 120 x 50mm Box profile.  

e. Design Criteria: The beams shall withstand for the specified load under the following deflection 
criteria of Span / Deflection should be less than 200, under SEMA guidelines.  
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f. Fixity: The box beams are welded to pin connectors (at works, and not at site) which will be 
hooked on to uprights.  

g. Locking Mechanism. Beam locks by locking pins ensure that beams are engaged with uprights 
precisely and prevent any accidental beam dislodgement due to handling equipment. Diameter is 
6mm for locking pin.  

h. Surface Finish: Lead Free Epoxy Polyester powder coated  
 

2.6 BEAM CONNECTOR  

a. Utility: Used to connect beams to upright frames. They impart stability to the system.  

b. Profile: 5mm Thick, 320 x 60mm bracket welded to 200 x 130 x 60mm tubular bracket, 
connecting to box beam with and including self-locking pins.  

c. Manufacturing: Roll forming and welded  

d. Surface Finish: Epoxy Polyester powder coated  
 
2.7 ROW SPACERS  

 

a. Utility: Maintain constant space between two rows which are backto back and alsoenhance 
stability by holding the upright members together.  

b. Section : 3mm Thick, 120 x 25mm  

c. Fixity: screwed to vertical members of two rows back to back as indicated on drawing  

d. Surface Finish : Epoxy Polyester powder coated  

 
2.11 ROW GUARDS  

a) Utility: Safety member to prevent racks being hit by vehicles while turning. They protect the 
frames.  

b) Location: At the end of rows where working and cross aisles meet and along the aisles. Protects 
the two cross aisle facing uprights and frame.  

c) Section: Rigid tubular section, 100 x 6mm thick with 250 x 250 x 6mm Thick mild steel plate 
welded to end,  

d) Fixity : Grouted to the ground by 4 nos. M16x100.  
e) Surface Finish : Epoxy Polyester powder coated  
 

3. All Racking System Members to be as approved Specialist's Details  
 
4. Final Dimensions to be established on Site before generation of Shop Drawings  
 
5. Cold room Shelving to be 'Polypropylne or approved similar to specialist's details  
 
6. Wire Mesh decking in Zinc Electro Galvanised Finish to be considered  
 
7. for enhancing sprinkler system use & visibility. Otherwise to be coated Steel Deck for easy 
rolling.  
8. The Racking Configuration is Narrow Aisle with Spacing of about 2.5m clear.  
 
9. Rears of Racking Configuration could have Safety Netting as Specialists Direction  
 
10. Underpass Tunnels to be considered in the elaborate layouts for Forklifts easy manouvres.  
 

11. Types & Configuration of Material Handling Equipment to be determined as this affects the 
Workings of the Proposed Narrow Arrangement, the Racking loading heights, and the Medicinal 
Material to be stored.  
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12. Widely acceptable Universal Standard Formats to be basis for proposed Specialist appraisal  
 
13. Boltless Component to be considered if more versatile to change, and lending to re-
arrangements.  
 

14. Pallet sizes assumed at 1.2x1.0m. To be Confirmed.  
 
15. Positions of racks on layout to be maintained as they are aligned with in rack firefighting 
system  
 

16. Weight per pallet: 500kg.  
STRUCTURAL STEEL  

QUALITY OF MATERIALS AND WORKMANSHIP  

A. The quality of all materials and workmanship used in the execution of this Contract shall 
comply with the requirements of the most recent issues of the following British Standards and 
Codes of Practice, including all amendments to date of calling for Tenders.  
BS.4 (Part 1) - Hot Rolled Sections  
BS.4 (Part 2) - Hot Rolled Hollow Sections  
BS.449 - The use of Structural Steel in building  
BS.638 - Arc Welding plant, equipment and accessories  
BS.639 - Covered Electrodes for the Manual Metal Arc Welding of Mild Steel and Medium tensile 
steel  
BS.916 - Black Bolts, screws and nuts  
BS.1449 - Steel plate, sheet and strip  
BS.1775 - Steel Tubes for mechanical, Structural and General Engineering Purposes  
BS.2994 - Cold Rolled Steel Sections  
BS.4190 - ISO metric black hexagon bolts, screws and nuts  
BS.4320 - Metal Washers for general engineering purposes  
BS.4360 - Weldable structural Steel  
BS.4848 - Hot rolled structural steel sections  
BS.4872 - Approval testing of welders when welding procedure approval is not required  
BS.5135 - General requirements for the Metal Arc Welding of structural steel  
BS.5493 - Protection of iron and steel structures from corrosion  
BS: 5950 (V): 1988 – Building design using cold formed steel sections. 35  
 

STRUCTURAL STEEL (CTD)  
QUALITY OF MATERIALS AND WORKMANSHIP (CTD)  
A. The Engineer may at any time require any materials to be tested in accordance with the 
requirements of the Standards listed above. The cost of all successful tests shall be borne by the 
Client, but the Sub-Contractor shall if required promptly supply at his own expense test pieces as 
required by the Engineer. The costs of tests on materials failing to comply with this Standard shall 
be borne by the Sub-Contractor. If in the opinion of the Engineer, faulty materials and /or 
workmanship have been used in the Works, the Sub-Contractor may be directed to dismantle and 
cut out the parts concerned and remove them for examination and testing. The cost of 
dismantling, cutting out and making good to the approval of the Engineer shall be borne by the 
Sub-Contractor.  
 
FABRICATION  
B. Cutting and Bending  
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All members, plates, brackets, etc, shall be neatly and accurately sheared sawn or profiled to the 
required shape as shown on the drawings. Where steel is oxy-cut to shape, care shall be taken to 
preserve the full finished sizes required. If the members or plates are bent or set, the bends or sets 
shall be correctly made to the radii or angles specified without leaving hammer marks. The 
material may be heated to permit this. Material that has been heated shall be annealed to 
approval.  
C. Punching and Drilling  

Holes for black bolts shall be drilled or punched 2mm larger in diameter than the bolt used. Holes 
for high tensile friction grip bolts shall be drilled or sub-punched and reamed to 2mm larger in 
diameter than the specified bolts sizes. All drilled holes shall be parallel sided and shall be drilled 
with the axis of the holes perpendicular to the surface. Badly drilled holes shall either be reamed 
out to approval and larger bolts fitted or otherwise as directed. All rough arises shall be ground 
off. Holes for bolts in material thicker than 15mm must be drilled. When holes are drilled in one 
operation through two or more thicknesses of material, the parts shall be separated after drilling 
and all burrs removed before assembly. Holes for bolts shall not be formed by a gas cutting 
process.  

D. Tolerances  

All members shall be fabricated with a tolerance in length of + 0mm and -3mm, all shall not 
deviate from straightness by more than 1 in 400. 36  

 

STRUCTURAL STEEL (CTD)  

QUALITY OF MATERIALS AND WORKMANSHIP (CTD)  
A Tolerances (Ctd)  
The allowance for angular twist shall be (3+0.6L) mm where L is the length of the member under 
consideration in metres. Twist shall be measured by placing the member as fabricated against a 
flat surface measuring the difference between the two corners of the opposite end.  
The above tolerances shall be adhered to unless otherwise specified on the Engineer's drawing.  
FASTENING  
B. Bolting  
All bolts used shall be of such length that at least one full thread is exposed beyond the nut after 
the nut has been tightened. Where a nut or bolt head would bear on an inclined surface, a beveled 
washer of the correct shape shall be interposed between the two surfaces. Beveled washers shall 
not be allowed to get out of position during fabrication and erection and for this purpose may be 
spot welded to the steel surface. Beveled washers for use with high tensile bolts may not be 
welded.  
C. Black Bolts, Nuts and Washers  
All black Bolts, Nuts and Washers shall comply with the requirements of BS.916 or alternatively 
BS.4190 ISO metric black hexagonal bolts screws and nuts.  
D. High Tensile Bolts, Nuts and Washers, Friction Grip Bolts  
All High Tensile steel bolts, nuts and washers used in joints shall comply with the requirements of 
BS.3139 and shall be used in accordance with BS.3294.  
ELECTRIC WELDING  
E. All welding shall be carried out in strict accordance with the requirements of BS.1856 and 938 
and electrodes shall comply with BS.639.  
F. Fusion faces shall be free from irregularities such as tears, fins, etc., which would interfere with 
the deposition of weld metal.  
G. Fusion faces shall be smooth and uniform and shall be free form loose scale, slag, rust, grease, 
paint, and/or other deleterious material. 37  
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STRUCTURAL STEEL (CTD)  
ELECTRIC WELDING (CTD)  
A. All welds shall be of acceptable types, shall be of the finished sizes specified, and shall be 
carried out in such sequence that minimum distortion of the parts welded results.  
B. Preparation of edges for welding shall be carried out by planning or machine flame cutting. 
Manual flame cutting may be permitted in certain circumstances.  
C. Parts to be welded shall be maintained in their correct relative positions during welding, 
preferably by jigs.  
D. Multiple run welds shall be carried out with each run closely following the previous run but 
allowing sufficient time for the proper removal of slag.  
E. The Sub-Contractor shall ensure that each run is inspected and any unsatisfactory weld cut out 
and remade to approval.  
F. Welds in material 25mm or greater in thickness shall be made by the Argon arc or similar 
approved process, and special precautions shall be taken to prevent weld cracking.  
G. Unless otherwise shown, the minimum size of fillet shall be 6mm.  
H. On completion, welds shall present a smooth and regular finish. Weld metal should be solid 
throughout with complete fusion between weld metal and parent metal and between successive 
runs throughout the joint.  
I. Defects shall be cut out and made good to approval in sound weld metal.  
J. The external faces of butt welds are to be ground smooth on completion and to be to the 
approval of the Engineer. 
  
SHOP AND FIELD CONNECTIONS  
ROLLED SECTIONS  
K. All shop connections shall be electric welded or bolted with high tensile friction grip bolts.  
L. No bolts used shall be less than 12mm diameter and no weld less than 40mm in length. At least 
two bolts shall be used in connections transmitting loads unless otherwise indicated by the 
Engineer.  
M. No weld of length less than four times the nominal fillet size shall be deemed capable of 
carrying a load. 38  
 
STRUCTURAL STEEL (CTD)  
ROLLED SECTIONS (CTD)  
A. Beam to column connections not detailed shall be on “Standard" top and bottom cleat 
connections with the load carried on the bottom cleat. "Standard" web connections shall be used 
for connecting beams to beams.  
B. Field connections shall be as detailed, i.e. bolted with high tensile or black bolts in drilled holes. 
Black bolts in punched holes will only be permitted for connections carrying a designed load or 
for connections to timber members.  
C. Structural Hollow Sections - Circular and Rectangular  
D. Hollow sections shall be connected by electric welding unless shown otherwise.  
E. The design of welds shall be in accordance with Clause 53 and 54 and Appendix C of BS.449.  
F. Butt welds shall be made with the fusion surfaces of the ends of each member properly 
prepared and the members properly aligned.  
ERECTION  
Site Dimensions  
D. No erection shall commence before accurate Site Dimensions have been taken by the Sub-
Contractor, and no claim will be considered should final dimension differ from those on the 
drawings. Any modifications to the structural steel required in order to comply with Site 
Dimensions shall be made on the ground to the Engineer's approval before erection is 
commenced.  
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E. General Setting Out-Tolerances  
The temporary Bench Mark (TBM) which shall be located at the Structural Ground Floor Level 
(S.G.F.L.) having been agreed on site between the Architect, Engineer and Main Contractor, shall 
be considered as the site datum.  
The datum points for the setting out of the datum lines passing through the T.B.M. at all floor and 
roof levels; plus or minus Om.  
The permissible Deviation (P.D.) from the T.B.M. and D.L. shall be as follows:  
a) Setting out on Plan at S.G.F.L.  
All setting out dimensions with respect to each datum line (i.e. P.D. from "x" and "y" plan axes) 
plus or minus 10mm per 30 metres. 39  
STRUCTURAL STEEL (CTD)  
A. Equipment  
All erection shall be carried out by competent and experienced men and the Sub-Contractor shall 
take every care to safeguard the public, workmen, and adjoining property.  
All gear used shall be of adequate strength and shall comply with all Regulations current at the 
time.  
The Sub-Contractor shall be held responsible for all damage caused to the structure, workmen, or 
buildings during erection. 40  
STRUCTURAL STEEL (CTD)  

ERECTION (CTD)  
 

A. Storing and Handling  
Steel shall be stored and handled and erected in such a manner that no member is subjected to 
excessive stresses which could have an adverse effect on the properties of the steel. If in the 
opinion of the Engineer, the steel work has been subjected touch treatment, the contractor shall 
remove this steel from the site and replace it at his own expense.  
B. Erection Details  
No member or part of a member which has been bent or distorted shall be erected in that 
condition. All straightening shall be done in the ground.  
Columns shall be wedged to line and level on steel or cast iron wedges and checked by the 
Engineer. After acceptance, column bases shall be grouted to approval before wedges are 
removed. Unless shown on the drawing, all columns shall be left truly vertical and correct to line 
and level. Beams, grits, etc., shall be erected level unless otherwise shown, and correctly 
positioned.  
 
C. Field Connections  
In making connections, drifting of unfair holes will not be permitted and holes not matching 
properly shall either be reamed or drilled out and a larger bolt inserted or otherwise as directed.  
Holes formed or enlarged by oxy-cutting will be condemned and must be filled to approval by 
electric welding and red drilled.  
Tightening and testing High Tensile Friction Grip Bolts.  
Before assembly, the contact surface, including those adjacent to the washers, shall be descaled or 
carry normal tight mill scale. They shall be free from dirt, oil, loose scale, burrs, paint (except 
priming paint) pits and other defects that would prevent solid seating of the parts. 41  
 

STRUCTURAL STEEL (CTD)  
ERECTION (CTD.)  
 
A. Field Connections C’td  
Bolts shall be assembled with approved hardened flat or tapered washers as required between the 
bolt head and nut and the softer mild steel.  
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When bearing faces of the bolted parts have a slope of more than 1 in 20 with respect to a plane 
normal to the bolt axis, square smooth beveled washers shall be used to compensate for the lack of 
parallelism.  
All bolts shall be tightened by the "Turn of Nut" method. This method shall generally be as 
approved by the Engineer to achieve in all bolts a minimum tension equal to the proof load. 42  
 

METALWORK  
A. The requirements of the following British Standards and Codes of practice shall be observed:-  
British Standards  
B. B.S. 4 part 1 Structural steel, Hot rolled screws  
C. B.S. 4 part 2 Structural steel, Hot rolled hollow sections  
D. B.S. 325 Black cup and countersunk bolts and nuts  
E. B.S. 916 Black Bolts, screws and nuts  
F. B.S. 4174 Self tapping screws and metallic drive screws  
G. B.S. 405 Metal washers for general engineering purposes  
H. 1161 and Aluminium and aluminium alloy Sections Addendum for general engineering  
purposes  
I. B.S. 938 Metal ore welding of structural steel tubes  
J. B.S 1856 Metal or welding of mild steel  
K. B.S. 729 part 1 Hot dip galvanized coating iron and steel articles  
L. B.S. 1474 Wrot aluminium and aluminium alloy 43  
 

Codes of Practice  
N. C.P.499 Metal railings and balustrades  
O. C.P.117 Composite construction in structural steel and concrete  
P. C.P. 2008 Protection or iron and steel structures from corrosion  
Q. C.P. 3012 Cleaning and preparation of metal surfaces.  
NOTE: The Contractor's attention is drawn to Section "P" of the Standard Method of 
Measurements. 44  
 

METALWORK (CTD.)  
A. Iron and steel where galvanized shall comply with the requirements of B.S 729, part 1 entirely 
coated with fine fabrication by complete immersion in a zinc bath in one operation and all excess 
carefully removed.  
The finished surfaces shall be clean and uniform.  
B. All work in aluminium shall comply with the requirements of the standard mentioned above.  
C. All smithing and bending shall be soundly and neatly executed care being taken not to 
overheat.  
D. All strap, bolts and similar work shall be forged neat and clean from the anvil.  
E. All welded connections shall be ground to a smooth finish and rates shall be deemed to allow 
for this.  
F. All mild steel except galvanised shall be cleaned of rust and scale, painted one coat red lead 
priming paint before deliver to site and the rates shall include for this. 
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1. PARTICULAR PRELIMINARIES 
 

 1.01  Examination of Tender Documents  
  
The tenderer is required to check the number of pages of this document and should he find 
any missing or indistinct, he must inform the Engineer at once and have the same rectified.  
All tenderers shall be deemed to have carefully examined the following:  

a) Work detailed in the Specification and in the Contract Drawings.  
b) The Republic of Kenya Document “General Conditions of Contract”.  
c) Other documents to which reference is made.  

  
He shall also be deemed to have included for any expenditure which may be incurred in 
conforming to the above items (a), (b), (c) and observe this expense as being attached to the 
contract placed for the whole or any part of the work.  
The tenderer shall ensure that all ambiguities, doubts or obscure points of detail, are clarified 
with the Project Manager before submission of his tender, as no claims for alleged 
deficiencies in the information given shall be considered after this date.  
 

1.02 Discrepancies  
  
The Contractor shall include all work either shown on the Contract Drawings or detailed in 
the specification.  No claim or extra cost shall be considered for works which has been shown 
on the drawings or in the specification alone.  
Should the drawing and the specification appear to conflict, the Sub-contractor shall query 
the points at the time of tendering and satisfy himself that he has included for the work 
intended, as no claim for extra payment on this account shall be considered after the contract 
is awarded.  
 

1.03 Site Location  
The site of the Sub-contract Works is situated at Embakasi Nairobi  
The tenderer is recommended to visit the site and shall be deemed to have satisfied himself 
with regard to access, possible conditions, the risk of injury or damage to property on/or 
adjacent to the site, and the conditions under which the Works shall have to be carried out 
and no claims for extras will be considered on account of lack of knowledge in this respect.  
  

1.04 Scope of  Works  
The Contractor shall supply, deliver, unload, hoist, fix, test, commission and hand-over in 
satisfactory working order the complete installations specified hereinafter and/or as shown 
on the Contract Drawings attached hereto, including the provision of labour, transport and 
plant for unloading material and storage, and handling into position and fixing, also the 
supply of ladders, scaffolding the other mechanical devices to plant, installation, painting, 
testing, setting to work, the removal from site from time to time of all superfluous material 
and rubbish caused by the works.  
.  

1.05 Extent of the Contractor’s Duties  
At the commencement of the works, the Contractor shall investigate and report to the Project 
Manager if all materials and equipment to be used in the work and not specified as supplied 
by the others are available locally. If these materials and equipment are not available locally, 
the Contractor shall at this stage place orders for the materials in question and copy the 
orders to the Project Manager.  Failure to do so shall in no way relieve the Contractor from 
supplying the specified materials and equipment in time.  
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The Sub-contractor shall be responsible for verifying all dimensions relative to his work by 
actual measurements taken on site.  
The Contractor shall mark accurately on one set of drawings and indicate all alterations 
and/or modifications carried out to the designed system during the construction period.  
This information must be made available on site for inspection by the Project Manager.  
 1.06 Execution of the Works  
The works shall be carried out strictly in accordance with:  

a) All relevant Kenya Bureau of Standards Specifications.  
b) All relevant British Standard Specifications and Codes of Practice 
(hereinafter referred to as B.S. and C.P. respectively).  
c) This Specification.  
d) The Contract Drawings.  
e) The Bye-laws of the Local Authority.  
f) The Project Manager’s Instructions.  

  
The Contract Drawings and Specifications to be read and construed together.  
 

1.07 Variation  
 

No alteration to the Works shall be carried out until receipt by the Contractor of written 
instructions from the Project Manager.  
Any variation from the contract price in respect of any extra work, alteration or omission 
requested or sanctioned by the Project Manager shall be agreed and confirmed in writing at 
the same time such variations are decided and shall not affect the validity of the Contract.  
Schedule of Unit Rates shall be used to assess the value of such variations.  No allowance 
shall be made for loss of profit on omitted works.  
Where the Project Manager requires additional work to be performed, the Contractor, if he 
considers it necessary, will give notice within seven (7) days to the Contractor of the length 
of time he requires over and above that allotted for completion of the Contract.   
If the Contractor fails to give such notice he will be deemed responsible for the claims arising 
from the delay occasioned by reason of such extension of time.  
 
 1.08  Prime Cost and Provisional Sums  
The work covered by Prime Cost and Provisional Sums may or may not be carried out at the 
discretion of the Project Manager.  
The whole or any part of these sums utilized by the Contractor shall be included when 
calculating the final account.  
  
 1.09 Government Legislation and Regulations  
The Contractor’s attention is called to the provision of the Factory Act 1972 and subsequent 
amendments and revisions, and allowance must be made in his tender for compliance 
therewith, in so far as they are applicable.  
The Contractor must also make himself acquainted with current legislation and any 
Government regulations regarding the movement, housing, security and control of labour, 
labour camps, passes for transport, etc.  
The Contractor shall allow for providing holidays and transport for work people, and for 
complying with Legislation, Regulations and Union Agreements.   
 
 1.10 Insurance Company Fees  
Attention is drawn to the tenderers to allow for all necessary fees, where known, that may be 
payable in respect of any fees imposed by Insurance Companies or statutory authorities for 
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testing or inspection.  
No allowance shall be made to the Contractor with respect to fees should these have been 
omitted by the tenderer due to his negligence in this respect.  
   
 1.11 Suppliers  
The Contractor shall submit names of any supplier for the materials to be incorporated, to 
the Project Manager for approval.  The information regarding the names of the suppliers may 
be submitted at different times, as may be convenient, but no sources of supply will be 
changed without prior approval.  
Each supplier must be willing to admit the Project Manager or his representative to his 
premises during working hours for the purpose of examining or obtaining samples of the 
materials in question.  
 1.12 Samples and Materials Generally  
The Contractor shall, when required, provide for approval at no extra cost, samples of all 
materials to be incorporated in the works.  Such samples, when approved, shall be retained 
by the Project Manager and shall form the standard for all such materials incorporated.  
   
 1.13 Bills of Quantities  
The Bills of Quantities have been prepared in accordance with the standard method of 
measurement of Building Works for East Africa, first Edition, Metric, 1970.  All the Quantities 
are based on the Contract Drawings and are provisional and they shall not be held to gauge 
or to limit the amount or description of the work to be executed by the Contractor but the 
value thereof shall be deducted from the Contract Sum and the value of the work ordered by 
the Engineer and executed there under shall be measured and valued by the Project Manager 
in accordance with the conditions of the Contract.  
All work liable to adjustment under this Contract shall be left uncovered for a reasonable 
time to allow measurements needed for such adjustment to be taken by the Project Manager 
or his Representative. Immediately the work is ready for measuring the Contractor shall give 
notice to the Project Manager to carry out measurements before covering up.  If the 
Contractor shall make default in these respects he shall, if the Project Manager so directs, 
uncover the work to enable the necessary measurements to be taken and afterwards reinstate 
at his own expense.  
 1.14  Contractor’s Office in Kenya  
The Contractor shall maintain (after first establishing if necessary) in Kenya an office staffed 
with competent Engineer Manager and such supporting technical and clerical staff as 
necessary to control and coordinate the execution and completion of the Contract Works.  
  
The Engineer Manager and his staff shall be empowered by the Contractor to represent him 
at meetings and in discussions with the Project Manager and other parties who may be 
concerned and any liaison with the Contractor’s Head Office on matters relating to the 
design, execution and completion of the Works shall be effected through his office in Kenya.  
It shall be the Contractor’s responsibility to procure work permits, entry permits, licenses, 
registration, etc., in respect of all expatriate staff.  
The Contractor shall prepare a substantial proportion of his Working Drawings at his office 
in Kenya.  No reasons for delays in the preparation or submission for approval or otherwise 
of such drawings or proposals will be accepted on the grounds that the Contractor’s Head 
Office is remote from his office in Nairobi or the site of the Contract Works or otherwise.  
 1.15 Builder’s Work  
All chasing, cutting away and making good will be done by the Contractor and shall be 
responsible for accuracy of the size and position of all holes and chases required.  
The Contractor shall drill and plug holes in floors, walls, ceiling and roof for securing services 
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and equipment requiring screw, brackets or bolt fixings.  
 1.16 Structural Provision for the Works  
Preliminary major structural provision has been made for the Contract Works based on 
outline information ascertained during the preparation of the Specification.  
The preliminary major structural provision made will be deemed as adequate unless the 
Subcontractor stated otherwise when submitting his tender.  
Any major structural provision or alteration to major structural provisions required by the 
Contractor shall be shown on Working Drawings to be submitted to the Project Manager 
within 30 days of being appointed.  
  
No requests for alterations to preliminary major structural provisions will be approved 
except where they are considered unavoidable by the Project Manager. In no case will they 
be approved if building work is so far advanced as to cause additional costs or delays in the 
work. 
  
1.17 Position of Services, Plant, Equipment, Fittings and Apparatus  
The Contract Drawings give a general indication of the intended layout.  The position of the 
equipment and apparatus, and also the exact routes of the ducts, main and distribution 
pipework shall be confirmed before installation is commenced.  The exact siting of 
appliances, pipework, etc., may vary from that indicated.  
The routes of services and positions of apparatus shall be determined by the approved 
dimensions detailed in the Working Drawings or on site by the Project Manager in 
consultation with the Contractor.  
Services throughout the ducts shall be arranged to allow maximum access along the ducts 
and the services shall be readily accessible for maintenance.  Any work which has to be re-
done due to negligence in this respect shall be the Contractor’s responsibility.  
The Contractor shall be deemed to have allowed in his Contract Sum for locating terminal 
points of services (e.g. lighting, switches, socket outlets, lighting points, control switches, 
thermostats and other initiating devices, taps, stop cocks) in positions plus or minus 1.2m 
horizontally and vertically from the locations shown on Contract Drawings. Within these 
limits no variations in the Sub-contract Sum will be made unless the work has already been 
executed in accordance with previously approved Working Drawings and with the approval 
of the Project Manager.  
 1.18 Checking of Work  
The Contractor shall satisfy himself to the correctness of the connections he makes to all items 
of equipment supplied under the Contract agreement and equipment supplied under other 
contracts before it is put into operation.  Details of operation, working pressures, 
temperatures, voltages, phases, power rating, etc., shall be confirmed to others and 
confirmation received before the system is first operated.  
 1.19  Setting to Work and Regulating System  
The Contractor shall carry out such tests of the Contract Works as required by British  
Standard Specifications or equal and approved codes as specified hereinafter and as 
customary.  
  
No testing or commissioning shall be undertaken except in the presence of and to the 
satisfaction of the Project Manager unless otherwise stated by him (Contractor’s own 
preliminary and proving tests excepted).  
  
It will be deemed that the Contractor has included in the Contract Sum for the costs of all 
fuel, power, water and the like, for testing and commissioning as required as part of the 
Contract Works.  He shall submit for approval to the Project Manager a suitable programme 
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for testing and commissioning.  The Project Manager and Employer shall be given ample 
warning in writing, as to the date on which testing and commissioning will take place.  
  
The Contractor shall commission the Contract Works and provide attendance during the 
commissioning of all services, plant and apparatus connected under the Contract Agreement 
or other Sub-contract Agreements, related to the project.  
Each system shall be properly balanced, graded and regulated to ensure that correct 
distribution is achieved and where existing installations are affected, the Contractor shall 
also regulate these systems to ensure that their performance is maintained.  
The proving of any system of plant or equipment as to compliance with the Specification 
shall not be approved by the Project Manager, except at his discretion, until tests have been 
carried out under operating conditions pertaining to the most onerous conditions specified 
except where the time taken to obtain such conditions is unreasonable or exceeds 12 months 
after practical completion of the Contract Works.  
 1.20 Identification of Plant Components  
The Contractor shall supply and fix identification labels to all plant, starters, switches and 
items of control equipment including valves, with white traffolyte or equal labels engraved 
in red lettering denoting its name, function and section controlled.  The labels shall be 
mounted on equipment and in the most convenient positions.  Care shall be taken to ensure 
the labels can be read without difficulty.  This requirement shall apply also to major 
components of items of control equipment.  
Details of the lettering of the labels and the method of mounting or supporting shall be 
forwarded to the Project Manager for approval prior to manufacture.  
 1.21  Contract Drawings  
 The Contract Drawings when read in conjunction with the text of the Specification, have 
been completed in such detail as was considered necessary to enable competitive tenders to 
be obtained for the execution and completion of the Contract works.  
The Contract Drawings are not intended to be Working Drawings and shall not be used 
unless exceptionally they are released for this purpose.   
 1.22  Working Drawings  
The Contractor shall prepare such Working Drawings as may be necessary.  The Working 
Drawings shall be complete in such detail not only that the Contract Works can be executed 
on site but also that the Project Manager can approve the Contractor’s proposals, detailed 
designs and intentions in the execution of the Works.  
If the Contractor requires any further instructions, details, Contract Drawings or information 
drawings to enable him to prepare his Working Drawings or proposals, the Contractor shall 
accept at his own cost, the risk that any work, commenced or which he intends to commence 
at site may be rejected.  
The Project Manager, in giving his approval to the Working Drawings, will presume that any 
necessary action has been, or shall be taken by the Contractor to ensure that the installations 
shown on the Working Drawings have been cleared with the Contractor and any other Sub-
contractors whose installations and works might be affected.  
If the Contractor submits his Working Drawings to the Project Manager without first liaising 
and obtaining clearance for his installations from other Sub-contractors whose installations 
and works might be affected, then he shall be liable to pay for any alterations or modification 
to his own, the Sub-contractor’s installations and works, which are incurred, 
notwithstanding any technical or other approval received from the Project Manager.  
Working Drawings to be prepared by the Contractor shall include but not be restricted to the 
following:  

a) Any drawings required by the Main Contractor, or Engineer to enable structural 
provisions  to be made including Builder’s Working Drawings or Schedules and those 
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for the detailing of holes, fixings, foundations, cables and paperwork ducting below 
or above ground or in or outside or below buildings.  

b) General Arrangement Drawings of all plant, control boards, fittings and apparatus or 
any part thereof and of installation layout arrangement of such plant and apparatus.  

c) Schematic Layout Drawings of services and of control equipment.  
d) Layout Drawings of all embedded and non-embedded paperwork, ducts and 

electrical conduits.  
e) Complete circuit drawings of the equipment, together with associated circuit 

description.  
f) Such other drawings as are called for in the text of the Specification or Schedules or as 

the Engineer may reasonably require.  
  
Three copies of all Working Drawings shall be submitted to the Project Manager for approval. 
One copy of the Working Drawings submitted to the Project Manager for approval shall be 
returned to the Contractor indicating approval or amendment therein.   
Approval by the Project Manager of Working Drawings shall neither relieve the Contractor 
of any of his obligations under the Contract nor relieve him from correcting any errors found 
subsequently in the Approved Working Drawings or other Working Drawings and in the 
Contract Works on site or elsewhere associated therewith.   
The Contractor shall ensure that the Working Drawings are submitted to the Project Manager 
for approval at a time not unreasonably close to the date when such approval is required. 
Late submission of his Working Drawings will not relieve the Contractor of his obligation to 
complete the Works within the agreed Contract Period and in a manner that would receive 
the approval of the Project Manager.  
 1.23 Record Drawings (As Installed) and Instructions    
During the execution of the Contract Works the Contractor shall, in a manner approved by 
the Project Manager record on Working or other Drawings at site all information necessary 
for preparing Record Drawings of the installed Works. Marked-up Working or other 
Drawings and other documents shall be made available to the Project Manager as he may 
require for inspection and checking.  
Record Drawings, may, subject to the approval of the Project Manager, include approved 
Working Drawings adjusted as necessary and certified by the Contractor as a correct record 
of the installation of the Works.  
They shall include but not restricted to the following drawings or information:  

a) Working Drawings amended as necessary but titled “Record Drawings” and certified 
as a true record of the “As Installed” Sub-contract Works.  Subject to the approval of 
the Engineer such Working Drawings as may be inappropriate may be omitted.  

b) Fully dimensioned drawings of all plant and apparatus.  
c) General arrangement drawings of equipment, other areas containing plant forming 

part of the Sub-contract Works and the like, indicating the accurate size and location 
of the plant and apparatus suitability cross-referenced to the drawings mentioned in 
(b) above and hereinafter.  

d) Routes, types, sizes and arrangement of all pipework and ductwork including dates 
of installation of underground pipework.  

e) Relay adjustment charts and manuals.  
f) Routes, types, sizes and arrangement of all electric cables, conduits, ducts and wiring 

including the dates of installation of buried works.  
g) System schematic and trunking diagrams showing all salient information relating to 

control and instrumentation.  
h) Grading Charts.  
i) Valve schedules and locations suitability cross-referenced.  
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j) Wiring and piping diagrams of plant and apparatus.  
k) Schematic diagrams of individual plant, apparatus and switch and control boards.  

These diagrams to include those peculiar to individual plant or apparatus and also 
those applicable to system operation as a whole.  

l) Operating Instruction  
Schematic and wiring diagrams shall not be manufacturer’s multipurpose general issue 
drawings. They shall be prepared specially for the Works and shall contain no spurious or 
irrelevant information.  
  
Marked-up drawings of the installation of the Works shall be kept to date and completed by 
the date of practical or section completion.  Two copies of the Record Drawings of Works and 
two sets of the relay adjustment and grading charts and schematic diagrams on stiff backing 
shall be provided not later than one month later.  
  
The Contractor shall supply for fixing in sub-stations, switch-rooms, boiler houses, plant 
rooms, pump houses, the office of the Maintenance Engineer and other places, suitable valve 
and instructions charts, schematic diagrams of instrumentation and of the electrical 
reticulation as may be requested by the Project Manager providing that the charts, diagrams, 
etc., relate to installations forming part of the Sub-contract Works.  All such charts and 
diagrams shall be of suitable plastic material on a stiff backing and must be approved by the 
Project Manager before final printing.  
Notwithstanding the Contractor’s obligations referred to above, if the Contractor fails to 
produce to the Project Manager’s approval, either:-  

a) The Marked-up Drawings during the execution of the Sub-contract Works or  
b) The Record Drawings, etc., within one month of the Section or Practical Completion  

The Project Manager shall have these drawings produced by others. The cost of obtaining the 
necessary information and preparing such drawings, etc., will be recovered from the 
Contractor.  
  
 1.24  Maintenance Manual  
Upon Practical Completion of the Works, the Contractor shall furnish the Project Manager 
four copies of a Maintenance Manual relating to the installation forming part of all of the 
Works.  
The manual shall be loose-leaf type, International A4 size with stiff covers and cloth bound.  
It may be in several volumes and shall be sub-divided into sections, each section covering 
one Engineering service system.  It shall have a ready means of reference and a detailed 
index.  
There shall be a separate volume dealing with Air Conditioning and Mechanical Ventilation 
installation where such installations are included in the Works.  
The manual shall contain full operating and maintenance instructions for each item of 
equipment, plant and apparatus set out in a form dealing systematically with each system. It 
shall include as may be applicable to the Works the following and any other items listed in 
the text of the Specifications:  

a) System Description.  
b) Plant  
c) Valve Operation  
d) Switch Operation  
e) Procedure of Fault Finding  
f) Emergency Procedures  
g) Lubrication Requirements  
h) Maintenance and Servicing Periods and Procedures  
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i) Colour Coding Legend for all Services  
j) Schematic and Writing Diagrams of Plant and Apparatus  
k) Record Drawings, true to scale, folded to International A4 size  
l) Lists of Primary and Secondary Spares.  

  
The manual is to be specially prepared for the Works and manufacturer’s standard 
descriptive literature and plant operating instruction cards will not be accepted for inclusion 
unless exceptionally approved by the Project Manager. The Contractor shall, however, affix 
such cards, if suitable, adjacent to plant and apparatus.  One spare set of all such cards shall 
be furnished to the Project Manager.  
  
 1.25  Hand-over  
The Works shall be considered complete and the Maintenance and Defects Liability Period 
shall commence only when the Works and supporting services have been tested, 
commissioned and operated to the satisfaction of the Project Manager and officially 
approved and accepted by the Employer.  
The procedure to be followed will be as follows:  

a) On the completion of the Works to the satisfaction of the Project Manager and the 
Employer, the Contractor shall request the Project Manager, at site to arrange for 
handing over.  

b) The Project Manager shall arrange a Hand-over Meeting or a series thereof, at site.  
c) The Contractor shall arrange with the Project Manager and Employer for a complete 

demonstration of each and every service to be carried out and for instruction to be 
given to the relevant operation staff and other representatives of the Employer.  

d) In the presence of the Employer and the Project Manager, Hand-over will take place, 
subject to  Agreement of the Hand-over Certificates and associated check lists.  

1.26 Painting  
It will be deemed that the Contractor allowed for all protective and finish painting in the 
contract Sum for the Works, including colour coding of service pipework to the approval of 
the Project Manager. Any special requirements are described in the text of the Specifications.  

1.27Spares  
The Contractor shall supply and deliver such spares suitably protected and boxed to the 
Project Manager’s approval as are called for in the Specifications or in the Price Schedules.  

1.28Testing and Inspection – Manufactured Plant  
The Project Manager reserves the right to inspect and test or witness of all manufactured 
plant equipment and materials.  
The right of the Project Manager relating to the inspection, examination and testing of plant 
during manufacture shall be applicable to Insurance companies and inspection authorities 
so nominated by the Project Manager.  
The Contractor shall give two week’s notice to the Project Manager of his intention to carry 
out any inspection or tests and the Project Manager or his representative shall be entitled to 
witness such tests and inspections  
Six copies of all test certificates and performance curves shall be submitted as soon as possible 
after the completion of such tests, to the Project Manager for his approval.  
Plant or equipment which is shipped before the relevant test certificate has been approved 
by the Project Manager shall be shipped at the Contractor’s own risk and should the test 
certificate not be approved new tests may be ordered by the Project manager at the 
Contractor’s expense.  
The foregoing provisions relate to tests at manufacturer’s works and as appropriate to those 
carried out at site.  
 1.29  Testing and Inspection -Installation  
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Allow for testing each section of the Works installation as described hereinafter to the 
satisfaction of the Project Manager.  
 1.30 Labour Camps  
The Contractor shall provide the necessary temporary workshop and mess-room in position 
to be approved by the Project Manager.  
The work people employed by the Contractor shall occupy or be about only that part of the 
site necessary for the performance of the work and the Contractor shall instruct his 
employees accordingly.  
If practicable, W.C. accommodation shall be allocated for the sole use of the Contractor’s 
workmen and the Contractor will be required to keep the same clean and disinfected, to make 
good any damage thereto and leave in good condition.  
  
 1.31  Storage of Materials  
Space for storage will be provided by the Client but the Contractor will be responsible for 
provision of any lock-up sheds or stores required.  
Nominated Sub-contractors are to be made liable for the cost of any storage accommodation 
provided specially for their use.  No materials shall be stored or stacked on suspended slabs 
without the prior approval of the Project manager.  
  
 1.32 Initial Maintenance  
The Contractor shall make routine maintenance once a month during the liability for the 
Defects Period and shall carry out all necessary adjustments and repairs, cleaning and oiling 
of moving parts. A monthly report of the inspection and any works done upon the 
installation shall be supplied to the Project Manager.  
The Contractor shall also provide a 24 -hour break-down service to attend to faults on or 
malfunctioning of the installation between the routine visits of inspection.  
The Contractor shall allow in the Contract Sum of the initial maintenance, inspection and 
break-down service and shall provide for all tools, instruments, plant and scaffolding and 
the transportation thereof, as required for the correct and full execution of these obligations 
and the provision, use or installation of all materials as oils, greases, sandpaper, etc., or parts 
which are periodically renewed such as brake linings etc., or parts which are faulty for any 
reason whatsoever excepting always Acts of God such as storm, tempest, flood, earthquake 
and civil revolt, acts of war and vandalism.  
 1.33  Maintenance and Servicing After Completion of the Initial 
Maintenance  
The Contractor shall, if required, enter into a maintenance and service agreement with the 
employer for the installation for a period of up to five years from the day following the last 
day of the liability for Defects Period which offers the same facilities as specified in Clause 
1.42 (Initial Maintenance).  
The terms of any such agreement shall not be less beneficial to the employer than the terms 
of Agreements for either similar installation.  
The Contractor shall submit with his tender for the works, where called upon a firm 
quotation for the maintenance and service of the installation as specified herein, which shall 
be based upon the present day costs and may be varied only to take into account increases in 
material and labour unit rate costs between the time of tendering and the signing of the 
formal maintenance and service agreement and which shall remain valid and open for 
acceptance by the Employer to and including the last day of the fifth complete calendar 
month following the end of the liability for Defects Period.  
 1.34  Trade Names  
Where trade names of manufacturer’s catalogue numbers are mentioned in the Specification 
or the Bills of Quantities, the reference is intended as a guide to the type of article or quality 
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of material required. Alternate brands of equal and approved quality will be acceptable.  
  
 1.35 Water and Electricity for the Works  
These will be made available by the Client. The Contractor shall be liable for the cost  
of any water or electric current used and for any installation provided especially for their 
own use by the Client.  
 1.36  Protection  
The Contractor shall adequately cover up and protect his own work to prevent injury and 
also to cover up and protect from damage all parts of the building or premises where work 
is performed by him under the Contract.  
 1.37 Defects After Completion  
The defects liability period will be 12 months from the date of completion of the Main 
Contract as certified by the Project Manager.  
 1.38 Damages for Delay  
Liquidated and Ascertained damages as stated in the Main Contract Agreement will be 
claimed against the Main Contract for any unauthorised delay in completion.   
 1.39  Clear Away on Completion  
The Contractor shall, upon completion of the works, at his own expense, remove and clear 
away all plant, equipment, rubbish and unused materials, and shall leave the whole of the 
works in a clean and tidy state, to the satisfaction of the Project Manager.  On completion, 
the whole of the works shall be delivered up clean, complete and perfect in every respect to 
the satisfaction of the Project Manager.  
 1.40  Final Account  
On completion of the works the Contractor shall agree with the Project Manager the value of 
any variations outstanding and as soon as possible thereafter submit to the Project Manager 
his final statement of account showing the total sum claimed sub-divided as follows:  
Statement A - detailing the tender amounts less the Prime Cost and Provisional Sums, 
included therein.  
Statement B - detailing all the variation orders issued on the contract.  
Statement C - Summarizing statement A and B giving the net grand total due to the 
Contractor for the execution of the Contract.  
 1.41  Fair Wages  
The Contractor shall in respect of all persons employed anywhere by him in the execution of 
the Contract, in every factory, workshop or place occupied or used by him for execution of 
the Contract, observe and fulfill the following conditions:  

a) The Contractor shall pay rates of the wages and observe hours and conditions of 
labour not less favourable than those established for the trade or industry in the 
district where work is carried out.  

b) In the absence of any rates of wages, hours or conditions of labour so established the 
subcontractor shall pay rates and observe hours and conditions of labour are not less 
favourable than the general level of wages, hours and conditions observed by other 
employers whose general circumstances in the trade or industry in which the 
Contractor is engaged are similar.  

 1.42  Supervision  
During the progress of the works, the Contractor shall provide and keep constantly available 
for consultation on site an experienced English - speaking Site Agent and shall provide 
reasonable office facilities, attendance, etc., for the Site Agent.  
In addition, during the whole of the time the works are under construction, the Contractor 
shall maintain on site one experienced foreman or charge-hand and an adequate number of 
fitters, etc., for the work covered by the Specification. The number of this staff shall not be 
reduced without the prior written approval of the Project manager.  
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Any instructions given to the Site Agent on site shall be deemed to have been  given to the 
Contractor.  
One copy of this Specification and one copy of each of the Contract Drawings (latest issue) 
must be retained on site at all times, and available for reference by the Project Manager or 
sub-contractor.  
 1.43  Test Certificates  
The Contractor shall provide the Project Manager with three copies of all test reports or 
certificates that are or may be required by this Specification.  
 1.44 Labour  
The Contractor shall provide skilled and unskilled labour as may be necessary for completion 
of the contract.  
 1.45 Guarantee  
The whole of the work will be guaranteed for a period of twelve months from the date of the 
Engineer’s certification of completion and under such guarantee the Contractor shall remedy 
at his expense all defects in materials and apparatus due to faulty design, construction or 
workmanship which may develop in that period.  
 
                  1.46 Direct Contracts  
 
Notwithstanding the foregoing conditions, the Government reserves the right to place a 
“Direct Contract” for any goods or services required in the works which are covered by a P.C 
Sum in the Bills of Quantities and to pay for the same direct.  In any such instance, profit 
relative to the P.C Sum in the priced Bills of Quantities will be adjusted as deserved for P.C 
Sum allowed.  
 1.47  Attendance Upon the Tradesmen etc  
The Contractor shall allow for the attendance of trade upon trade and shall afford any 
tradesmen or other persons employed for the execution of any work not included in this 
contract every facility for carrying out their work and also for the use of ordinary scaffolding.  
The contractor however, shall not be required to erect any special scaffolding for them.  
 1.48  Trade Unions  
The contractor shall recognize the freedom of his work people to be members of trade unions.  
 1.49  Local and other Authorities notices and fees  
The contractor shall comply with and give all notices required by any Regulations, Act or by 
Law of any Local Authority or of any Public Service, Company or Authority who have any 
jurisdiction with regard to the works or with those systems the same are or will be connected 
and he shall pay and indemnify the Government against any fees or charges legally 
demandable under any regulation or by-law in respect of the works; provided that the said 
fees and charges if not expressly included in the contract sum or stated by way of provisional 
sum shall be added to the contract sum.  
The contractor before making any variation from the contract drawings or specification 
necessitated by such compliance shall give the Project Manager written notice specifying and 
giving the reason for such variation and applying for instructions in reference thereto.  
If the contractor within seven days of having applied for the same does not receive such 
instructions, he shall proceed with the works in conforming to the provision regulation or 
by-law in question and any variation thereby necessitated shall be deemed to be a variation 
in accordance to the conditions of contract.  
 1.50  Assignment or subletting  
The contractor shall not without the written consent of the Project Manager assign this 
contract or sublet any portion of the works, provided that such consent shall not be 
unreasonably withheld to the prejudice of the contractor.  
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 1.51  Partial Completion   
If the Client shall take over any part or parts works, apparatus, equipment etc. then within 
seven days from the date on which the Client shall have taken possession of the relevant part, 
the Project Manager shall issue a Certificate stating his estimate of the approximate total 
value of the works which shall be the total value of that part and practical completion of the 
relevant part shall be  deemed to have occurred, and the Defects Liability Period in respect 
of the relevant part be deemed to have commenced on the date Client shall have taken 
possession thereof.  
The contractor shall make good any defects or other faults in the relevant part that had been 
deemed complete.  
The contractor shall reduce the value of insurance by the full value of the relevant part   
The contractor shall be paid for the part of works taken possession by the Client  
1.52 Temporary Works  
Where temporal works shall be deemed necessary, such as Temporary lighting, the 
contractor shall take precaution to prevent damage to such works.  
The contractor shall include for the cost of and make necessary arrangements with the Project 
Manager for such temporary works.  For temporary lighting, electricity shall be metered and 
paid for by the contract  
 1.53  Patent Rights  
The contractor shall fully indemnify the Client; against any action, claim or proceeding 
relating to infringement of any patent or design rights, and pay any royalties which may be 
payable in respect of any article or any part thereof, which shall have been supplied by the 
contractor to the Project Manager. In like manner the Client shall fully indemnify the 
contractor against any such action, claim or proceedings for infringement under the works, 
the design thereof of which shall have been supplied by the Project Manager to the contractor, 
but this indemnify shall apply to the works only, and any permission or request to 
manufacture to the order of the Project Manager shall not relieve the contractor from liability 
should he manufacture for supply to other buyers.   
 1.54   Mobilization and Demobilization  
The contractor shall mobilize labour plant and equipment to site according to his programme 
and schedule of work.  He shall ensure optimum presence and utilization of labour, plant 
and equipment. He should not pay and maintain unnecessary labour force or maintain and 
service idle plant and equipment.  Where necessary he shall demobilize and mobilize the 
labour, plant and equipment, as he deems fit to ensure optimum progress of the works and 
this shall be considered to be a continuous process as works progress.  He shall make 
provision for this item in his tender. No claim will be entertained where the contractor has 
not made any provision for mobilization and demobilization of labour, plant and equipment 
in the preliminary bills of quantities or elsewhere in this tender.                                                  
  
1.55 Extended Preliminaries  
 Where it shall be necessary to extend the contract period by the Project manager the 
contractor shall still ensure availability on site, optimum labour, materials, plant and 
equipment.  The contractor shall make provision for extended preliminaries, should the 
contract period be extended and this shall be in a form of a percentage of the total Contractor 
works.  Where called upon in the Appendix to these Preliminaries the Contractor shall insert 
his percentage per month for extended preliminaries that shall form basis for compensation.    
  
Lack of inserting the percentage shall mean that the sub-contractor has provided for this 
requirement elsewhere in the Bills of Quantities.  
  
 1.56  Supervision by Engineer and Site Meetings  
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A competent Project Engineer appointed by the Project Manager as his    representative shall 
supervise the Contract works.  The Project Engineer shall be responsible for issuing all the 
site instructions in any variations to the works and these shall be delivered through the 
Contractor with the authority of the Project Manager.  Any instructions given verbal shall be 
confirmed in writing.    
  
The project engineer and (or) the Engineer shall attend management meetings arranged by 
the Project Manager and for which the Contractor or his representative shall also attend. For 
the purpose of supervising the project, provisional sums are provided to cover for transport 
and allowances. The Contractor shall in his tender allow for the provision of management 
meetings and site inspections, as instructed by the Engineer, and also profit and attendance 
on these funds. The funds shall be expended according to Project Manager’s instructions to 
the contractor.  
  
1.57 Amendment to Scope of Contract Works  
  
No amendment to scope of Contract works is expected and in case of amendment or 
modification to scope of work, these shall be communicated to all tenderers in sufficient time 
before the deadline of the tender submission. However during the contract period and as the 
works progress the Project Manager may vary the works as per conditions of contract by 
issuing site instructions.  
No claims shall be entertained on account of variation to scope of works either to increase 
the works (prefinancing) or reduction of works (loss of profit-see clause 1.69)  
  
 1.58         Contractor Obligation and Employers Obligation  
The Contractor will finance all activities as part of his obligation to this contract.  The 
employer shall pay interim payment for materials and work completed on site as his 
obligation in this contract, as the works progresses.  No claims will be entertained for pre-
financing of the project by the Contractor, or for loss of profit (expectation loss) in case of 
premature termination, reduction or increase of works as the Contractor shall be deemed to 
have taken adequate measures in programming his works and expenditure and taken 
necessary financial precaution while executing the works.  No interest shall be payable to the 
Contractor, except as relates to late payment as in the conditions of contract clause 23.3. The 
contractor shall where called upon, insert his price to compensate for any of the occurrence 
stated here (premature termination, reduction or increase of works), as a percentage of the 
contract sum in the Appendix to this section.  
 

 
SECTION VII- BILLS OF QUANTITIES 

1. Objectives 
The objectives of the Bill of Quantities are: 
a) to provide sufficient information on the quantities of Works to be performed to 

enable tenders to be prepared efficiently and accurately; and 
b) when a Contract has been entered into, to provide a priced Bill of Quantities for 

use in the periodic valuation of Works executed. 

In order to attain these objectives, Works should be itemized in the Bill of Quantities 
in sufficient detail to distinguish between the different classes of Works, or between 
Works of the same nature carried out in different locations or in other circumstances 
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which may give rise to different considerations of cost. Consistent with these 
requirements, the layout and contents of the Bill of Quantities should be as simple and 
brief as possible. 

2. Day work Schedule 

A Day work Schedule should be included only if the probability of unforeseen work, 
outside the items included in the Bill of Quantities, is high. To facilitate checking by the 
Procuring Entity of the realism of rates quoted by the Tenderers, the Day work Schedule 
should normally comprise the following: 

a) A list of the various classes of labor, materials, and Constructional Plant for which 
basic day work rates or prices are to be inserted by the Tenderer, together with a 
statement of the conditions under which the Contractor shall be paid for work 
executed on a day work basis. 

b) Nominal quantities for each item of day work, to be priced by each Tenderer at 
day work rates as Tender. The rate to be entered by the Tenderer against each 
basic day work item should include the Contractor's profit, overheads, 
supervision, and other charges. 

 
3. Provisional Sums 

A general provision for physical contingencies (quantity overruns) may be made by 
including a provisional sum in the Summary Bill of Quantities. Similarly, a 
contingency allowance for possible price increases should be provided as a provisional 
sum in the Summary priced Bill of Quantities. The inclusion of such provisional sums 
often facilitates budgetary approval by avoiding the need to request periodic 
supplementary approvals as the future need arises. Where such provisional sums or 
contingency allowances are used, the Special Conditions of Contract should state the 
manner in which they shall be used, and under whose authority (usually the Project 
Manager's). 

The estimated cost of specialized work to be carried out, or of special goods to be 
supplied, by other contractors should be indicated in the relevant part of the Bill of 
Quantities as a particular provisional sum with an appropriate brief description. A 
separate procurement procedure is normally carried out by the Procuring Entity to 
select such specialized contractors. To provide an element of competition among the 
Tenderers in respect of any facilities, amenities, attendance, etc., to be provided by the 
successful Tenderer as prime Contractor for the use and convenience of the specialist 
contractors, each related provisional sum should be followed by an item in the Bill of 
Quantities inviting the Tenderer to quote a sum for such amenities, facilities, attendance, 
etc. 

These Notes for Preparing a Bill of Quantities are intended only as information for the 
Procuring Entity or the person drafting the tendering document. They should not be 
included in the final tendering document. 

4. The Bills of Quantities 

The Bills of Quantities should be divided generally into the following sections: 
a) Preambles 
b) Preliminary items 
c) Work Items 
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c) Day work Schedule; and 
d) Provisional items 
e) Summary. 
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PART III - CONDITIONS OF CONTRACT AND CONTRACT FORMS 
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SECTION VIII - GENERAL CONDITIONS OF CONTRACT 
 
These General Conditions of Contract (GCC), read in conjunction with the Special 
Conditions of Contract (SCC) and other documents listed therein, should be a complete 
document expressing fairly the rights and obligations of both parties. 
These General Conditions of Contract have been developed on the basis of considerable 
international experience in the drafting and management of contracts, bearing in mind a 
trend in the construction industry towards simpler, more straightforward language. 
The GCC can be used for both smaller admeasurement contracts and lump sum contracts. 
General Conditions of Contract 
A. General 
1. Definitions 
1.1  Bold face type is used to identify defined terms. 

a) The Accepted Contract Amount means the amount accepted in the Letter of 
Acceptance for the execution and completion of the Works and the remedying of 
any defects. 

b) The Activity Schedule is a schedule of the activities comprising the construction, 
installation, testing, and commissioning of the Works in a lump sum contract. It 
includes a lump sum price for each activity, which is used for valuations and for 
assessing the effects of Variations and Compensation Events. 

c) The Adjudicator is the person appointed jointly by the Procuring Entity and the 
Contractor to resolve disputes in the first instance, as provided for in GCC 23. 

d) Bill of Quantities means the priced and completed Bill of Quantities forming part 
of the Bid. 

e) Compensation Events are those defined in GCC Clause 42 hereunder. 
f) The Completion Date is the date of completion of the Works as certified by the 

Project Manager, in accordance with GCC Sub-Clause 53.1. 
g) The Contract is the Contract between the Procuring Entity and the Contractor to 

execute, complete, and maintain the Works. It consists of the documents listed in 
GCC Sub-Clause 2.3 below. 

h) The Contractor is the party whose Bid to carry out the Works has been accepted by 
the Procuring Entity. 

i) The Contractor's Bid is the completed bidding document submitted by the 
Contractor to the Procuring Entity. 

j) The Contract Price is the Accepted Contract Amount stated in the Letter of 
Acceptance and thereafter as adjusted in accordance with the Contract. 

k) Days are calendar days; months are calendar months. 
l) Day works are varied work inputs subject to payment on a time basis for the 

Contractor's employees and Equipment, in addition to payments for associated 
Materials and Plant. 

m) A Defect is any part of the Works not completed in accordance with the Contract. 
n) The Defects Liability Certificate is the certificate issued by Project Manager upon 

correction of defects by the Contractor. 
o) The Defects Liability Period is the period named in the SCC pursuant to Sub-

Clause 34.1 and calculated from the Completion Date. 
p) Drawings means the drawings of the Works, as included in the Contract, and any 

additional and modified drawings issued by (or on behalf of) the Procuring Entity 
in accordance with the Contract, include calculations and other information 
provided or approved by the Project Manager for the execution of the Contract. 
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q) The Procuring Entity is the party who employs the Contractor to carry out the 
Works, as specified in the SCC, who is also the Procuring Entity. 

r) Equipment is the Contractor's machinery and vehicles brought temporarily to 
the Site to construct the Works. 

s) “In writing” or “written” means hand-written, type-written, printed or 
electronically made, and resulting in a permanent record; 

t) The Initial Contract Price is the Contract Price listed in the Procuring Entity's Letter 
of Acceptance. 

u) The Intended Completion Date is the date on which it is intended that the 
Contractor shall complete the Works. The Intended Completion Date is specified 

in the SCC. The Intended Completion Date may be revised only by the Project 
Manager by issuing an extension of time or an acceleration order. 

v) Materials are all supplies, including consumables, used by the Contractor for 
incorporation in the Works. 

w) Plant is any integral part of the Works that shall have a mechanical, electrical, 
chemical, or biological function. 

x) The Project Manager is the person named in the SCC (or any other competent 
person appointed by the Procuring Entity and notified to the Contractor, to act in 
replacement of the Project Manager) who is responsible for supervising the 
execution of the Works and administering the Contract. 

y) SCC means Special Conditions of Contract. 
z) The Site is the area of the works as defined as such in the SCC. 
aa) Site Investigation Reports are those that were included in the bidding document 

and are factual and interpretative reports about the surface and subsurface 
conditions at the Site. 

bb) Specification means the Specification of the Works included in the Contract and 
any modification or addition made or approved by the Project Manager. 

cc) The Start Date is given in the SCC. It is the latest date when the Contractor shall 
commence execution of the Works. It does not necessarily coincide with any of the 
Site Possession Dates. 

dd) A Subcontractor is a person or corporate body who has a Contract with the 
Contractor to carry out a part of the work in the Contract, which includes work on 
the Site. 

ee) Temporary Works are works designed, constructed, installed, and removed by 
the Contractor that are needed for construction or installation of the Works. 

ff) A Variation is an instruction given by the Project Manager which varies the Works. 
gg) The Works are what the Contract requires the Contractor to construct, install, 

and turn over to the Procuring Entity, as defined in the SCC. 
2. Interpretation 
2.1 In interpreting these GCC, words indicating one gender include all genders. Words 

indicating the singular also include the plural and words indicating the plural also 
include the singular. Headings have no significance. Words have their normal 
meaning under the language of the Contract unless specifically defined. The Project 
Manager shall provide instructions clarifying queries about these GCC. 

2.2 If sectional completion is specified in the SCC, references in the GCC to the Works, 
the Completion Date, and the Intended Completion Date apply to any Section of the 
Works (other than references to the Completion Date and Intended Completion 
Date for the whole of the Works). 

2.3 The documents forming the Contract shall be interpreted in the following order of 
priority: 
a) Agreement, 
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b) Letter of Acceptance, 
c) Contractor's Bid, 
d) Special Conditions of Contract, 
e) General Conditions of Contract, including Appendices, 
f) Specifications, 
g) Drawings, 

h) Bill of Quantities6, and 
i) any other document listed in the SCC as forming part of the Contract. 

6In lump sum contracts, delete “Bill of Quantities” and replace with “Activity Schedule.” 

3. Language and Law 
3.1 The language of the Contract is English Language and the law governing the 

Contract are the Laws of Kenya. 
 

3.2 Throughout the execution of the Contract, the Contractor shall comply with the 
import of goods and services prohibitions in the Procuring Entity's Country when 

a) as a matter of law or official regulations, Kenya prohibits commercial relations with 
that country; or 

b) by an act of compliance with a decision of the United Nations Security Council 
taken under Chapter VII of the Charter of the United Nations, Kenya prohibits any 
import of goods from that country or any payments to any country, person, or 
entity in that country. 

 
4. Project Manager's Decisions 

 
4.1 Except where otherwise specifically stated, the Project Manager shall decide 

contractual matters between the Procuring Entity and the Contractor in the role 
representing the Procuring Entity. 

5. Delegation 
5.1 Otherwise specified in the SCC, the Project Manager may delegate any of his duties 

and responsibilities to other people, except to the Adjudicator, after notifying the 
Contractor, and may revoke any delegation after notifying the Contractor. 

6. Communications 
6.1 Communications between parties that are referred to in the Conditions shall be 

effective only when in writing. A notice shall be effective only when it is delivered. 
7. Subcontracting 
7.1 The Contractor may subcontract with the approval of the Project Manager, but may 

not assign the Contract without the approval of the Procuring Entity in writing. 
Subcontracting shall not alter the Contractor's obligations. 

8. Other  Contractors 
8.1 The Contractor shall cooperate and share the Site with other contractors, public 

authorities, utilities, and the Procuring Entity between the dates given in the 
Schedule of Other Contractors, as referred to in the SCC. The Contractor shall also 
provide facilities and services for them as described in the Schedule. The Procuring 
Entity may modify the Schedule of Other Contractors, and shall notify the Contractor 
of any such modification. 

9. Personnel and Equipment 
9.1 The Contractor shall employ the key personnel and use the equipment identified in 

its Bid, to carry out the Works or other personnel and equipment approved by the 
Project Manager. The Project Manager shall approve any proposed replacement of 
key personnel and equipment only if their relevant qualifications or characteristics 
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are substantially equal to or better than those proposed in the Bid. 
9.2 If the Project Manager asks the Contractor to remove a person who is a member of 

the Contractor's staff or work force, stating the reasons, the Contractor shall ensure 
that the person leaves the Site within seven days and has no further connection with 
the work in the Contract. 

9.3 If the Procuring Entity, Project Manager or Contractor determines, that any 
employee of the Contractor be determined to have engaged in Fraud and 
Corruption during the execution of the Works, then that employee shall be removed 
in accordance with Clause 9.2 above. 

10. Procuring Entity's and Contractor's Risks 
10.1 The Procuring Entity carries the risks which this Contract states are Procuring 

Entity's risks, and the Contractor carries the risks which this Contract states are 
Contractor's risks. 

11. Procuring  Entity's Risks 
11.1 From the Start Date until the Defects Liability Certificate has been issued, the 

following are Procuring Entity's risks: 
a) The risk of personal injury, death, or loss of or damage to property (excluding the 

Works, Plant, Materials, and Equipment), which are due to 
i) use or occupation of the Site by the Works or for the purpose of the Works, 

which is the unavoidable result of the Works or 
ii) negligence, breach of statutory duty, or interference with any legal right by 

the Procuring Entity or by any person employed by or contracted to him 
except the Contractor. 
 

b) The risk of damage to the Works, Plant, Materials, and Equipment to the extent that 
it is due to a fault of the Procuring Entity or in the Procuring Entity's design, or 
due to war or radioactive contamination directly affecting the country where the 
Works are to be executed. 

11.2 From the Completion Date until the Defects Liability Certificate has been issued, the 
risk of loss of or damage to the Works, Plant, and Materials is a Procuring Entity's risk 
except loss or damage due to 

aa) a Defect which existed on the Completion Date, 
bb) an event occurring before the Completion Date, which was not itself a Procuring 

Entity's risk, or 
cc) the activities of the Contractor on the Site after the Completion Date. 

12. Contractor's Risks 
12.1 From the Starting Date until the Defects Liability Certificate has been issued, the risks 

of personal injury, death, and loss of or damage to property (including, without 
limitation, the Works, Plant, Materials, and Equipment) which are not Procuring 
Entity's risks are Contractor's risks. 

13. Insurance 
13.1 The Contractor shall provide, in the joint names of the Procuring Entity and the 

Contractor, insurance cover from the Start Date to the end of the Defects Liability 
Period, in the amounts and deductibles stated in the SCC for the following events 
which are due to the Contractor's risks: 
a) loss of or damage to the Works, Plant, and Materials; 
b) loss of or damage to Equipment; 
c) loss of or damage to property (except the Works, Plant, Materials, and Equipment) 

in connection with the Contract; and 
d) personal injury or death. 

13.2 Policies and certificates for insurance shall be delivered by the Contractor to the 
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Project Manager for the Project Manager's approval before the Start Date. All such 
insurance shall provide for compensation to be payable in the types and proportions 
of currencies required to rectify the loss or damage incurred. 

13.3 If the Contractor does not provide any of the policies and certificates required, the 
Procuring Entity may effect the insurance which the Contractor should have 
provided and recover the premiums the Procuring Entity has paid from payments 
otherwise due to the Contractor or, if no payment is due, the payment of the 
premiums shall be a debt due. 

13.4 Alterations to the terms of an insurance shall not be made without the approval of 
the Project Manager. 

13.5 Both parties shall comply with any conditions of the insurance policies. 
14. Site Data 
14.1 The Contractor shall be deemed to have examined any Site Data referred to in the 

SCC, supplemented by any information available to the Contractor. 
15. Contractor to Construct the Works 
15.1 The Contractor shall construct and install the Works in accordance with the 

Specifications and Drawings. 
16. The Works to Be Completed by the Intended Completion Date 
16.1 The Contractor may commence execution of the Works on the Start Date and shall 

carry out the Works in accordance with the Program submitted by the Contractor, as 
updated with the approval of the Project Manager, and complete them by the 
Intended Completion Date. 

17. Approval by the Project Manager 
17.1 The Contractor shall submit Specifications and Drawings showing the proposed 

Temporary Works to the Project Manager, for his approval. 
17.2 The Contractor shall be responsible for design of Temporary Works. 
17.3 The Project Manager's approval shall not alter the Contractor's responsibility for 

design of the Temporary Works. 
17.4 The Contractor shall obtain approval of third parties to the design of the Temporary 

Works, where required. 
17.5 All Drawings prepared by the Contractor for the execution of the temporary or 

permanent Works, are subject to prior approval by the Project Manager before this 
use. 

18. Safety 
18.1 The Contractor shall be responsible for the safety of all activities on the Site. 

19. Discoveries 
19.1 Anything of historical or other interest or of significant value unexpectedly 

discovered on the Site shall be the property of the Procuring Entity. The Contractor 
shall notify the Project Manager of such discoveries and carry out the Project 
Manager's instructions for dealing with them. 

20. Possession of the Site 
20.1 The Procuring Entity shall give possession of all parts of the Site to the Contractor. If 

possession of a part is not given by the date stated in the SCC, the Procuring Entity 
shall be deemed to have delayed the start of the relevant activities, and this shall be a 
Compensation Event. 

21. Access to the Site 
21.1 The Contractor shall allow the Project Manager and any person authorized by the 

Project Manager access to the Site and to any place where work in connection with 
the Contract is being carried out or is intended to be carried out. 

22. Instructions, Inspections and Audits 
22.1 The Contractor shall carry out all instructions of the Project Manager which comply 
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with the applicable laws where the Site is located. 
22.2 The Contractor shall keep, and shall make all reasonable efforts to cause its 

Subcontractors and sub-consultants to keep, accurate and systematic accounts and 
records in respect of the Works in such form and details as will clearly identify 
relevant time changes and costs. 

22.3 The Contractor shall permit and shall cause its subcontractors and sub-consultants 
to permit, the Procuring Entity and/or persons appointed by the Public 
Procurement Regulatory Authority to inspect the Site and/or the accounts and 
records relating to the procurement process, selection and/or contract execution, 
and to have such accounts and records audited by auditors appointed by the Public 
Procurement Regulatory Authority. The Contractor's and its Subcontractors' and 
sub-consultants' attention is drawn to Sub-Clause 25.1 (Fraud and Corruption) 
which provides, inter alia, that acts intended to materially impede the exercise of 
the Public Procurement Regulatory Authority's inspection and audit rights 
constitute a prohibited practice subject to contract termination (as well as to a 
determination of ineligibility pursuant to the Public Procurement Regulatory 
Authority's prevailing sanctions procedures). 

23. Appointment of the Adjudicator 
23.1 The Adjudicator shall be appointed jointly by the Procuring Entity and the 

Contractor, at the time of the Procuring Entity's issuance of the Letter of Acceptance. 
If, in the Letter of Acceptance, the Procuring Entity does not agree on the 
appointment of the Adjudicator, the Procuring Entity will request the Appointing 
Authority designated in the SCC, to appoint the Adjudicator within 14 days of 
receipt of such request. 

23.2 Should the Adjudicator resign or die, or should the Procuring Entity and the 
Contractor agree that the Adjudicator is not functioning in accordance with the 
provisions of the Contract, a new Adjudicator shall be jointly appointed by the 
Procuring Entity and the Contractor. In case of disagreement between the Procuring 
Entity and the Contractor, within 30 days, the Adjudicator shall be designated by 
the Appointing Authority designated in the SCC at the request of either party, within 
14 days of receipt of such request. 

24. Settlement of Claims and Disputes 
 

24.1 Contractor's Claims 
24.1.1 If the Contractor considers itself to be entitled to any extension of the Time for 

Completion and/or any additional payment, under any Clause of these 
Conditions or otherwise in connection with the Contract, the Contractor shall 
give Notice to the Project Manager, describing the event or circumstance giving 
rise to the claim. The notice shall be given as soon as practicable, and not later than 
30 days after the Contractor became aware, or should have become aware, of the 
event or circumstance. 

 
24.1.2 If the Contractor fails to give notice of a claim within such period of 30 days, the 

Time for Completion shall not be extended, the Contractor shall not be entitled 
to additional payment, and the Procuring Entity shall be discharged from all 
liability in connection with the claim. Otherwise, the following provisions of this 
Sub- Clause shall apply. 
 

24.1.3 The Contractor shall also submit any other notices which are required by the 
Contract, and supporting particulars for the claim, all as relevant to such event 
or circumstance. 
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24.1.4 The Contractor shall keep such contemporary records as may be necessary to 

substantiate any claim, either on the Site or at another location acceptable to the 
Project Manager. Without admitting the Procuring Entity's liability, the Project 
Manager may, after receiving any notice under this Sub-Clause, monitor the 
record- keeping and/or instruct the Contractor to keep further contemporary 
records. The Contractor shall permit the Project Manager to inspect all these 
records, and shall (if instructed) submit copies to the Project Manager. 
 

24.1.5 Within 42 days after the Contractor became aware (or should have become 
aware) of the event or circumstance giving rise to the claim, or within such other 
period as may be proposed by the Contractor and approved by the Project 
Manager, the Contractor shall send to the Project Manager a fully detailed claim 
which includes full supporting particulars of the basis of the claim and of the 
extension of time and/or additional payment claimed. If the event or 
circumstance giving rise to the claim has a continuing effect: 

 
a) this fully detailed claim shall be considered as interim; 
b) the Contractor shall send further interim claims at monthly intervals, giving 

the accumulated delay and/or amount claimed, and such further particulars 
as the Project Manager may reasonably require; and 

c) the Contractor shall send a final claim within 30 days after the end of the effects 
resulting from the event or circumstance, or within such other period as may 
be proposed by the Contractor and approved by the Project Manager. 
 

24.1.6 Within 42 days after receiving a Notice of a claim or any further particulars 
supporting a previous claim, or within such other period as may be proposed by 
the Project Manager and approved by the Contractor, the Project Manager shall 
respond with approval, or with disapproval and detailed comments. He may also 
request any necessary further particulars, but shall nevertheless give his response 
on the principles of the claim within the above defined time period. 
 

24.1.7 Within the above defined period of 42 days, the Project Manager shall proceed in 
accordance with Sub-Clause 

 
24.1.8  [Determinations] to agree or determine (i) the extension (if any) of the Time for 

Completion (before or after its expiry) in accordance with Sub-Clause 8.4 
[Extension of Time for Completion], and/or (ii) the additional payment (if any) 
to which the Contractor is entitled under the Contract. 

 
24.1.9 Each Payment Certificate shall include such additional payment for any claim as 

has been reasonably substantiated as due under the relevant provision of the 
Contract. Unless and until the particulars supplied are sufficient to substantiate 
the whole of the claim, the Contractor shall only be entitled to payment for such 
part of the claim as he has been able to substantiate. 
 

24.1.10 If the Project Manager does not respond within the timeframe defined in this 
Clause, either Party may consider that the claim is rejected by the Project 
Manager and any of the Parties may refer to Arbitration in accordance with Sub-
Clause 24.4 [Arbitration]. 
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24.1.11 The requirements of this Sub-Clause are in addition to those of any other Sub-
Clause, which may apply to a claim. If the Contractor fails to comply with this or 
another Sub-Clause in relation to any claim, any extension of time and/or 
additional payment shall take account of the extent (if any) to which the failure 
has prevented or prejudiced proper investigation of the claim, unless the claim is 
excluded under the second paragraph of this Sub-Clause 24.3. 

24.2 Amicable Settlement 
24.2.1 Where a notice of a claim has been given, both Parties shall attempt to settle the 

dispute amicably before the commencement of arbitration. However, unless both 
Parties agree otherwise, the Party giving a notice of a claim in accordance with 
Sub-Clause 24.1 above should move to commence arbitration after the fifty-sixth 
day from the day on which a notice of a claim was given, even if no attempt at an 
amicable settlement has been made. 

24.3 Matters that may be referred to arbitration 
24.3.1 Notwithstanding anything stated herein the following matters may be referred 

to arbitration before the practical completion of the Works or abandonment of the 
Works or termination of the Contract by either party: 
 

a) The appointment of a replacement Project Manager upon the said person ceasing 
to act. 

b) Whether or not the issue of an instruction by the Project Manager is empowered by 
these Conditions. 

c) Whether or not a certificate has been improperly withheld or is not in accordance 
with these Conditions. 

e) Any dispute arising in respect of war risks or war damage. 
f) All other matters shall only be referred to arbitration after the completion or 

alleged completion of the Works or termination or alleged termination of the 
Contract, unless the Procuring Entity and the Contractor agree otherwise in 
writing. 

24.4 Arbitration 
24.4.1 Any claim or dispute between the Parties arising out of or in connection with the 

Contract not settled amicably in accordance with Sub-Clause 24.3 shall be finally 
settled by arbitration. 

24.4.2 No arbitration proceedings shall be commenced on any claim or dispute where 
notice of a claim or dispute has not been given by the applying party within ninety 
days of the occurrence or discovery of the matter or issue giving rise to the dispute. 

24.4.3 Notwithstanding the issue of a notice as stated above, the arbitration of such a claim 
or dispute shall not commence unless an attempt has in the first instance been made 
by the parties to settle such claim or dispute amicably with or without the assistance 
of third parties. Proof of such attempt shall be required. 

24.4.4 The Arbitrator shall, without prejudice to the generality of his powers, have powers 
to direct such measurements, computations, tests or valuations as may in his opinion 
be desirable in order to determine the rights of the parties and assess and award any 
sums which ought to have been the subject of or included in any certificate. 

24.4.5 The Arbitrator shall, without prejudice to the generality of his powers, have powers 
to open up, review and revise any certificate, opinion, decision, requirement or 
notice and to determine all matters in dispute which shall be submitted to him in the 
same manner as if no such certificate, opinion, decision requirement or notice had 
been given. 

24.4.6 The arbitrators shall have full power to open up, review and revise any certificate, 
determination, instruction, opinion or valuation of the Project Manager, relevant to 
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the dispute. Nothing shall disqualify representatives of the Parties and the Project 
Manager from being called as a witness and giving evidence before the arbitrators 
on any matter whatsoever relevant to the dispute. 

24.4.7 Neither Party shall be limited in the proceedings before the arbitrators to the 
evidence, or to the reasons for dissatisfaction given in its Notice of Dissatisfaction. 

24.4.8 Arbitration may be commenced prior to or after completion of the Works. The 
obligations of the Parties, and the Project Manager shall not be altered by reason of 
any arbitration being conducted during the progress of the Works. 

24.4.9 The terms of the remuneration of each or all the members of Arbitration shall be 
mutually agreed upon by the Parties when agreeing the terms of appointment. Each 
Party shall be responsible for paying one-half of this remuneration. 

24.5 Arbitration with National Contractors 
24.5.1 If the Contract is with national contractors, arbitration proceedings will be conducted 

in accordance with the Arbitration Laws of Kenya. In case of any claim or dispute, such 
claim or dispute shall be notified in writing by either party to the other with a request 
to submit it to arbitration and to concur in the appointment of an Arbitrator within 
thirty days of the notice. The dispute shall be referred to the arbitration and final 
decision of a person to be agreed between the parties. Failing agreement to concur in 
the appointment of an Arbitrator, the Arbitrator shall be appointed, on the request of 
the applying party, by the Chairman or Vice Chairman of any of the following 
professional institutions; 
i) Architectural Association of Kenya 
ii) Institute of Quantity Surveyors of Kenya 
iii) Association of Consulting Engineers of Kenya 
iv) Chartered Institute of Arbitrators (Kenya Branch) 
v) Institution of Engineers of Kenya 

 
24.5.2 The institution written to first by the aggrieved party shall take precedence over all 

other institutions. 
 

24.6 Alternative Arbitration Proceedings 
24.6.1 Alternatively, the Parties may refer the matter to the Nairobi Centre for International 

Arbitration (NCIA) which offers a neutral venue for the conduct of national and 
international arbitration with commitment to providing institutional support to the 
arbitral process. 

24.7 Failure to Comply with Arbitrator's Decision 
24.7.1 The award of such Arbitrator shall be final and binding upon the parties. 

 
24.7.2 In the event that a Party fails to comply with a final and binding Arbitrator's decision, 

then the other Party may, without prejudice to any other rights it may have, refer the 
matter to a competent court of law. 

24.8 Contract operations to continue 
24.8.1 Notwithstanding any reference to arbitration herein, 

a) the parties shall continue to perform their respective obligations under the 
Contract unless they otherwise agree; and 

b) the Procuring Entity shall pay the Contractor any monies due the Contractor. 
25. Fraud and Corruption 
25.1 The Government requires compliance with the country's Anti-Corruption laws and 

its prevailing sanctions policies and procedures as set forth in the Constitution of 
Kenya and its Statutes. 

25.2 The Procuring Entity requires the Contractor to disclose any commissions or fees 
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that may have been paid or are to be paid to agents or any other party with respect 
to the bidding process or execution of the Contract. The information disclosed must 
include at least the name and address of the agent or other party, the amount and 
currency, and the purpose of the commission, gratuity or fee. 

B. Time Control 
26. Program 
26.1 Within the time stated in the SCC, after the date of the Letter of Acceptance, the 

Contractor shall submit to the Project Manager for approval a Program showing the 
general methods, arrangements, order, and timing for all the activities in the Works. 
In the case of a lump sum contract, the activities in the Program shall be consistent 
with those in the Activity Schedule. 

26.2 An update of the Program shall be a program showing the actual progress achieved 
on each activity and the effect of the progress achieved on the timing of the 
remaining work, including any changes to the sequence of the activities. 

26.3 The Contractor shall submit to the Project Manager for approval an updated 
Program at intervals no longer than the period stated in the SCC. If the Contractor 
does not submit an updated Program within this period, the Project Manager may 
withhold the amount stated in the SCC from the next payment certificate and 
continue to withhold this amount until the next payment after the date on which the 
overdue Program has been submitted. In the case of a lump sum contract, the 
Contractor shall provide an updated Activity Schedule within 14 days of being 
instructed to by the Project Manager. 

26.4 The Project Manager's approval of the Program shall not alter the Contractor's 
obligations. The Contractor may revise the Program and submit it to the Project 
Manager again at any time. A revised Program shall show the effect of Variations 
and Compensation Events. 

27. Extension of the Intended Completion Date 
27.1 The Project Manager shall extend the Intended Completion Date if a Compensation 

Event occurs or a Variation is issued which makes it impossible for Completion to 
be achieved by the Intended Completion Date without the Contractor taking steps 
to accelerate the remaining work, which would cause the Contractor to incur 
additional cost. 

27.2 The Project Manager shall decide whether and by how much to extend the Intended 
Completion Date within 21 days of the Contractor asking the Project Manager for a 
decision upon the effect of a Compensation Event or Variation and submitting full 
supporting information. If the Contractor has failed to give early warning of a delay 
or has failed to cooperate in dealing with a delay, the delay by this failure shall not 
be considered in assessing the new Intended Completion Date. 

28. Acceleration 
28.1 When the Procuring Entity wants the Contractor to finish before the Intended 

Completion Date, the Project Manager shall obtain priced proposals for achieving 
the necessary acceleration from the Contractor. If the Procuring Entity accepts these 
proposals, the Intended Completion Date shall be adjusted accordingly and 
confirmed by both the Procuring Entity and the Contractor. 

28.2 If the Contractor's priced proposals for an acceleration are accepted by the Procuring 
Entity, they are incorporated in the Contract Price and treated as a Variation. 

29. Delays Ordered by the Project Manager 
29.1 The Project Manager may instruct the Contractor to delay the start or progress of any 

activity within the Works. 
30. Management Meetings 
30.1 Either the Project Manager or the Contractor may require the other to attend a 
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management meeting. The business of a management meeting shall be to review the 
plans for remaining work and to deal with matters raised in accordance with the 
early warning procedure. 

30.2 The Project Manager shall record the business of management meetings and provide 
copies of the record to those attending the meeting and to the Procuring Entity. The 
responsibility of the parties for actions to be taken shall be decided by the Project 
Manager either at the management meeting or after the management meeting and 
stated in writing to all who attended the meeting. 

31. Early Warning 
31.1 The Contractor shall warn the Project Manager at the earliest opportunity of specific 

likely future events or circumstances that may adversely affect the quality of the 
work, increase the Contract Price, or delay the execution of the Works. The Project 
Manager may require the Contractor to provide an estimate of the expected effect 
of the future event or circumstance on the Contract Price and Completion Date. The 
estimate shall be provided by the Contractor as soon as reasonably possible. 

31.2 The Contractor shall cooperate with the Project Manager in making and considering 
proposals for how the effect of such an event or circumstance can be avoided or 
reduced by anyone involved in the work and in carrying out any resulting instruction 
of the Project Manager. 

C. Quality Control 
32. Identifying Defects 
32.1 The Project Manager shall check the Contractor's work and notify the Contractor of 

any Defects that are found. Such checking shall not affect the Contractor's 
responsibilities. The Project Manager may instruct the Contractor to search for a 
Defect and to uncover and test any work that the Project Manager considers may 
have a Defect. 

33. Tests 
33.1 If the Project Manager instructs the Contractor to carry out a test not specified in the 

Specification to check whether any work has a Defect and the test shows that it does, 
the Contractor shall pay for the test and any samples. If there is no Defect, the test shall 
be a Compensation Event. 

34. Correction of Defects 
34.1 The Project Manager shall give notice to the Contractor of any Defects before the 

end of the Defects Liability Period, which begins at Completion, and is defined in 
the SCC. The Defects Liability Period shall be extended for as long as Defects remain 
to be corrected. 

34.2 Every time notice of a Defect is given, the Contractor shall correct the notified Defect 
within the length of time specified by the Project Manager's notice. 

35. Uncorrected Defects 
35.1 If the Contractor has not corrected a Defect within the time specified in the Project 

Manager's notice, the Project Manager shall assess the cost of having the Defect 
corrected, and the Contractor shall pay this amount. 

D. Cost Control 

36. Contract Price7 
36.1 The Bill of Quantities shall contain priced items for the Works to be performed by the 

Contractor. The Bill of Quantities is used to calculate the Contract Price. The 
Contractor will be paid for the quantity of the work accomplished at the rate in the Bill 
of Quantities for each item. 

37. Changes in the Contract Price8 
37.1 If the final quantity of the work done differs from the quantity in the Bill of 



 

109 
 

Quantities for the particular item by more than 25 percent, provided the change 
exceeds 1 percent of the Initial Contract Price, the Project Manager shall adjust the 
rate to allow for the change. The Project Manager shall not adjust rates from changes 
in quantities if thereby the Initial Contract Price is exceeded by more than 15 percent, 
except with the prior approval of the Procuring Entity. 

37.2 If requested by the Project Manager, the Contractor shall provide the Project 
Manager with a detailed cost breakdown of any rate in the Bill of Quantities. 

38. Variations 
38.1 All Variations shall be included in updated Programs9 produced by the Contractor. 
38.2 The Contractor shall provide the Project Manager with a quotation for carrying out 

the Variation when requested to do so by the Project Manager. The Project Manager 
shall assess the quotation, which shall be given within seven (7) days of the request 
or within any longer period stated by the Project Manager and before the Variation 
is ordered. 

38.3 If the Contractor's quotation is unreasonable, the Project Manager may order the 
Variation and make a change to the Contract Price, which shall be based on the 
Project Manager's own forecast of the effects of the Variation on the Contractor's 
costs. 

38.4 If the Project Manager decides that the urgency of varying the work would prevent 
a quotation being given and considered without delaying the work, no quotation 
shall be given and the Variation shall be treated as a Compensation Event. 

7In lump sum contracts, replace GCC Sub-Clauses 36.1 as follows: 
36.1 The Contractor shall provide updated Activity Schedules within 14 days of being 
instructed to by the Project Manager. The Activity Schedule shall contain the priced activities 
for the Works to be performed by the Contractor. The Activity Schedule is used to monitor and 
control the performance of activities on which basis the Contractor will be paid. If payment for 
materials on site shall be made separately, the Contractor shall show delivery of Materials to 
the Site separately on the Activity Schedule. 
8In lump sum contracts, replace entire GCC Clause 37 with new GCC Sub-Clause 37.1, as 
follows: 
The Activity Schedule shall be amended by the Contractor to accommodate changes of 
Program or method of working made at the Contractor's own discretion. Prices in the Activity 
Schedule shall not be altered when the Contractor makes such changes to the Activity Schedule. 
9In lump sum contracts, add “and Activity Schedules” after “Programs.” 10In lump sum 
contracts, delete this paragraph. 

38.5 The Contractor shall not be entitled to additional payment for costs that could have 
been avoided by giving early warning 

38.6 If the work in the Variation corresponds to an item description in the Bill of 
Quantities and if, in the opinion of the Project Manager, the quantity of work above 
the limit stated in Sub-Clause 39.1 or the timing of its execution do not cause the 
cost per unit of quantity to change, the rate in the Bill of Quantities shall be used to 
calculate the value of the Variation. If the cost per unit of quantity changes, or if the 
nature or timing of the work in the Variation does not correspond with items in the 
Bill of Quantities, the quotation by the Contractor shall be in the form of new rates 
for the relevant items of work 

38.7 Value Engineering: The Contractor may prepare, at its own cost, a value engineering 
proposal at any time during the performance of the contract. The value engineering 
proposal shall, at a minimum, include the following; 

a) the proposed change(s), and a description of the difference to the existing contract 
requirements; 
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b) a full cost/benefit analysis of the proposed change(s) including a description and 
estimate of costs (including life cycle costs) the Procuring Entity may incur in 
implementing the value engineering proposal; and 

c) a description of any effect(s) of the change on performance/functionality. 
38.8 The Procuring Entity may accept the value engineering proposal if the proposal 

demonstrates benefits that: 
a) accelerate the contract completion period; or 
b) reduce the Contract Price or the life cycle costs to the Procuring Entity; or 
c) improve the quality, efficiency, safety or sustainability of the Facilities; or 
d) yield any other benefits to the Procuring Entity, without compromising the 

functionality of the Works. 
 

38.9 If the value engineering proposal is approved by the Procuring Entity and results 
in: 

a) a reduction of the Contract Price; the amount to be paid to the Contractor shall be 
the percentage specified in the SCC of the reduction in the Contract Price; or 

b) an increase in the Contract Price; but results in a reduction in life cycle costs due to 
any benefit described in 
(a) to (d) above, the amount to be paid to the Contractor shall be the full increase in the 

Contract Price. 
39. Cash Flow Forecasts 

39.1 When the Program11, is updated, the Contractor shall provide the Project Manager 
with an updated cash flow forecast. The cash flow forecast shall include different 
currencies, as defined in the Contract, converted as necessary using the Contract 
exchange rates. 
 

40. Payment Certificates 
40.1 The Contractor shall submit to the Project Manager monthly statements of the 

estimated value of the work executed less the cumulative amount certified 
previously. 

40.2 The Project Manager shall check the Contractor's monthly statement and certify the 
amount to be paid to the Contractor. 

40.3 The Project Manager shall determine the value of work executed. 
40.4 The value of work executed shall comprise the value of the quantities of work in the 

Bill of Quantities that have been completed12. 
40.5 The value of work executed shall include the valuation of Variations and 

Compensation Events. 
40.6 The Project Manager may exclude any item certified in a previous certificate or 

reduce the proportion of any item previously certified in any certificate in the light 
of later information. 

40.7 Where the contract price is different from the corrected tender price, in order to 
ensure the contractor is not paid less or more relative to the contract price (which 
would be the tender price), payment valuation certificates and variation orders on 
omissions and additions valued based on rates in the Bill of Quantities or schedule 
of rates in the Tender, will be adjusted by a plus or minus percentage. The 
percentage already worked out during tender evaluation is worked out as follows: 
(corrected tender price – tender price)/tender price X 100. 
 

41. Payments 
41.1 Payments shall be adjusted for deductions for advance payments and retention. The 

Procuring Entity shall pay the Contractor the amounts certified by the Project 
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Manager within 60 days of the date of each certificate. If the Procuring Entity makes 
a late payment, the Contractor shall be paid interest on the late payment in the next 
payment. Interest shall be calculated from the date by which the payment should 
have been made up to the date when the late payment is made at the prevailing rate 
of interest for commercial borrowing for each of the currencies in which payments 
are made. 
 

41.2 If an amount certified is increased in a later certificate or as a result of an award by 
the Adjudicator or an Arbitrator, the Contractor shall be paid interest upon the 
delayed payment as set out in this clause. Interest shall be calculated from the date 
upon which the increased amount would have been certified in the absence of 
dispute. 
 

41.3 Unless otherwise stated, all payments and deductions shall be paid or charged in 
the proportions of currencies comprising the Contract Price. 

41.4 Items of the Works for which no rate or price has been entered in shall not be paid 
for by the Procuring Entity and shall be deemed covered by other rates and prices 
in the Contract. 

 

42. Compensation Events 
42.1 The following shall be Compensation Events: 

d) The Procuring Entity does not give access to a part of the Site by the Site Possession 
Date pursuant to GCC Sub-Clause 20.1. 

e) The Procuring Entity modifies the Schedule of Other Contractors in a way that 
affects the work of the Contractor under the Contract. 

f) The Project Manager orders a delay or does not issue Drawings, Specifications, 
or instructions required for execution of the Works on time. 

g) The Project Manager instructs the Contractor to uncover or to carry out additional 
tests upon work, which is then found to have no Defects. 

h) The Project Manager unreasonably does not approve a subcontract to be let. 
i) Ground conditions are substantially more adverse than could reasonably have 

been assumed before issuance of the Letter of Acceptance from the information 
issued to bidders (including the Site Investigation Reports), from information 
available publicly and from a visual inspection of the Site. 

j) The Project Manager gives an instruction for dealing with an unforeseen 
condition, caused by the Procuring Entity, or additional work required for safety 
or other reasons. 

k) Other contractors, public authorities, utilities, or the Procuring Entity does not 
work within the dates and other constraints stated in the Contract, and they cause 
delay or extra cost to the Contractor. 

l) The advance payment is delayed. 
m) The effects on the Contractor of any of the Procuring Entity's Risks. 
n) The Project Manager unreasonably delays issuing a Certificate of Completion. 

 

42.2 If a Compensation Event would cause additional cost or would prevent the work 
being completed before the Intended Completion Date, the Contract Price shall be 
increased and/or the Intended Completion Date shall be extended. The Project 
Manager shall decide whether and by how much the Contract Price shall be 
increased and whether and by how much the Intended Completion Date shall be 
extended. 

42.3 As soon as information demonstrating the effect of each Compensation Event upon 
the Contractor's forecast cost has been provided by the Contractor, it shall be 
assessed by the Project Manager, and the Contract Price shall be adjusted 
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accordingly. If the Contractor's forecast is deemed unreasonable, the Project 
Manager shall adjust the Contract Price based on the Project Manager's own 
forecast. The Project Manager shall assume that the Contractor shall react 
competently and promptly to the event. 

11In lump sum contracts, add “or Activity Schedule” after “Program.” 
12In lump sum contracts, replace this paragraph with the following: “The value of work executed 
shall comprise the value of completed activities in the Activity Schedule.” 

42.4 The Contractor shall not be entitled to compensation to the extent that the Procuring 
Entity's interests are adversely affected by the Contractor's not having given early 
warning or not having cooperated with the Project Manager. 
 

43. Tax 
43.1 The Project Manager shall adjust the Contract Price if taxes, duties, and other levies are 

changed between the date 30 days before the submission of bids for the Contract and 
the date of the last Completion certificate. The adjustment shall be the change in the 
amount of tax payable by the Contractor, provided such changes are not already 
reflected in the Contract Price or are a result of GCC Clause 44. 
 

44. Currency y of Payment 
44.1 All payments under the contract shall be made in Kenya Shillings 

 
45. Price Adjustment 
45.1 Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in 

the SCC. If so provided, the amounts certified in each payment certificate, before 
deducting for Advance Payment, shall be adjusted by applying the respective price 
adjustment factor to the payment amounts due in each currency. A separate formula 
of the type specified below applies: 

P = A + B Im/Io 
where:                                                                                                P is the adjustment factor 
for the portion of the Contract Price payable. 

A and B are coefficients13 specified in the SCC, representing the non-adjustable and 
adjustable portions, respectively, of the Contract Price payable and Im is the index 
prevailing at the end of the month being invoiced and IOC is the index prevailing 30 
days before Bid opening for inputs payable. 

45.2 If the value of the index is changed after it has been used in a calculation, the 
calculation shall be corrected and an adjustment made in the next payment certificate. 
The index value shall be deemed to take account of all changes in cost due to 
fluctuations in costs. 

46. Retention 
46.1 The Procuring Entity shall retain from each payment due to the Contractor the 

proportion stated in the SCC until Completion of the whole of the Works. 
46.2 Upon the issue of a Certificate of Completion of the Works by the Project Manager, 

in accordance with GCC 53.1, half the total amount retained shall be repaid to the 
Contractor and half when the Defects Liability Period has passed and the Project 
Manager has certified that all Defects notified by the Project Manager to the 
Contractor before the end of this period have been corrected. The Contractor may 
substitute retention money with an “on demand” Bank guarantee. 

47. Liquidated Damages 
47.1 The Contractor shall pay liquidated damages to the Procuring Entity at the rate per 
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c c 

day stated in the SCC for each day that the Completion Date is later than the 
Intended Completion Date. The total amount of liquidated damages shall not exceed 
the amount defined in the SCC. The Procuring Entity may deduct liquidated 
damages from payments due to the Contractor. Payment of liquidated damages 
shall not affect the Contractor's liabilities. 

47.2 If the Intended Completion Date is extended after liquidated damages have been 
paid, the Project Manager shall correct any overpayment of liquidated damages by 
the Contractor by adjusting the next payment certificate. The Contractor shall be paid 
interest on the overpayment, calculated from the date of payment to the date of 
repayment, at the rates specified in GCC Sub-Clause 41.1. 

48. Bonus 
48.1 The Contractor shall be paid a Bonus calculated at the rate per calendar day stated in 

the SCC for each day (less any days for which the Contractor is paid for acceleration) 
that the Completion is earlier than the Intended Completion Date. The Project 
Manager shall certify that the Works are complete, although they may not be due to 
be complete. 

49. Advance Payment 
49.1 The Procuring Entity shall make advance payment to the Contractor of the amounts 

stated in the SCC by the date stated in the SCC, against provision by the Contractor 
of an Unconditional Bank Guarantee in a form and by a bank acceptable to the 
Procuring Entity in amounts and currencies equal to the advance payment. The 
Guarantee shall remain effective until the advance payment has been repaid, but the 
amount of the Guarantee shall be progressively reduced by the amounts repaid by 
the Contractor. Interest shall not be charged on the advance payment. 
 

49.2 The Contractor is to use the advance payment only to pay for Equipment, Plant, 
Materials, and mobilization expenses required specifically for execution of the 
Contract. The Contractor shall demonstrate that advance payment has been used in 
this way by supplying copies of invoices or other documents to the Project Manager. 

 
49.3 The advance payment shall be repaid by deducting proportionate amounts from 

payments otherwise due to the Contractor, following the schedule of completed 
percentages of the Works on a payment basis. No account shall be taken of the 
advance payment or its repayment in assessing valuations of work done, Variations, 
price adjustments, Compensation Events, Bonuses, or Liquidated Damages. 

50. Securities 
50.1 The Performance Security shall be provided to the Procuring Entity no later than the 

date specified in the Letter of Acceptance and shall be issued in an amount specified 
in the SCC, by a bank or surety acceptable to the Procuring Entity, and denominated 
in the types and proportions of the currencies in which the Contract Price is payable. 
The Performance Security shall be valid until a date 28 day from the date of issue of 
the Certificate of Completion in the case of a Bank Guarantee, and until one year from 
the date of issue of the Completion Certificate in the case of a Performance Bond. 

51. Dayworks 
51.1 If applicable, the Dayworks rates in the Contractor's Bid shall be used only when 

the Project Manager has given written instructions in advance for additional work 
to be paid for in that way. 

51.2 All work to be paid for as Day works shall be recorded by the Contractor on forms 
approved by the Project Manager. Each completed form shall be verified and signed 
by the Project Manager within two days of the work being done. 
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51.3 The Contractor shall be paid for Day works subject to obtaining signed Day works 
forms. 

52. Cost of   Repairs 
52.1 Loss or damage to the Works or Materials to be incorporated in the Works between 

the Start Date and the end of the Defects Correction periods shall be remedied by the 
Contractor at the Contractor's cost if the loss or damage arises from the Contractor's 
acts or omissions 

E. Finishing the Contract 
 

53. Completion 
53.1 The Contractor shall request the Project Manager to issue a Certificate of Completion 

of the Works, and the Project Manager shall do so upon deciding that the whole of the 
Works is completed. 

54. Taking Over 
54.1 The Procuring Entity shall take over the Site and the Works within seven days of the 

Project Manager's issuing a certificate of Completion. 
55. Final Account 
55.1 The Contractor shall supply the Project Manager with a detailed account of the total 

amount that the Contractor considers payable under the Contract before the end of 
the Defects Liability Period. The Project Manager shall issue a Defects Liability 
Certificate and certify any final payment that is due to the Contractor within 56 days 
of receiving the Contractor's account if it is correct and complete. If it is not, the Project 
Manager shall issue within 56 days a schedule that states the scope of the corrections 
or additions that are necessary. If the Final Account is still unsatisfactory after it has 
been resubmitted, the Project Manager shall decide on the amount payable to the 
Contractor and issue a payment certificate. 

 
 

13The sum of the two coefficients A and B should be 1 (one) in the formula for each currency. 
Normally, both coefficients shall be the same in the formulae for all currencies, since coefficient A, for 
the non-adjustable portion of the payments, is a very approximate figure (usually 0.15) to take account 
of fixed cost elements or other non-adjustable components. The sum of the adjustments for each 
currency are added to the Contract Price. 

 
56. Operating and Maintenance Manuals 
56.1 If “as built” Drawings and/or operating and maintenance manuals are required, the 

Contractor shall supply them by the dates stated in the SCC. 
56.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated 

in the SCC pursuant to GCC Sub-Clause 56.1, or they do not receive the Project 
Manager's approval, the Project Manager shall withhold the amount stated in the 

SCC from payments due to the Contractor. 
57. Termination 
57.1 The Procuring Entity or the Contractor may terminate the Contract if the other party 

causes a fundamental breach of the Contract. 
57.2 Fundamental breaches of Contract shall include, but shall not be limited to, the 

following: 
a) the Contractor stops work for 30 days when no stoppage of work is shown on the 

current Program and the stoppage has not been authorized by the Project Manager; 
b) the Project Manager instructs the Contractor to delay the progress of the Works, 

and the instruction is not withdrawn within 30 days; 
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c) the Procuring Entity or the Contractor is made bankrupt or goes into liquidation 
other than for a reconstruction or amalgamation; 

d) a payment certified by the Project Manager is not paid by the Procuring Entity to 
the Contractor within 84 days of the date of the Project Manager's certificate; 

e) the Project Manager gives Notice that failure to correct a particular Defect is a 
fundamental breach of Contract and the Contractor fails to correct it within a 
reasonable period of time determined by the Project Manager; 

f) the Contractor does not maintain a Security, which is required; 
g) the Contractor has delayed the completion of the Works by the number of days for 

which the maximum amount of liquidated damages can be paid, as defined in the 

SCC; or 
h) if the Contractor, in the judgment of the Procuring Entity has engaged in Fraud and 

Corruption, as defined in paragraph 2.2 a of the Appendix A to the GCC, in 
competing for or in executing the Contract, then the Procuring Entity may, after 
giving fourteen (14) days written notice to the Contractor, terminate the Contract 
and expel him from the Site. 

57.3 Notwithstanding the above, the Procuring Entity may terminate the Contract for 
convenience. 

57.4 If the Contract is terminated, the Contractor shall stop work immediately, make the 
Site safe and secure, and leave the Site as soon as reasonably possible. 

57.5 When either party to the Contract gives notice of a breach of Contract to the Project 
Manager for a cause other than those listed under GCC Sub-Clause 56.2 above, the 
Project Manager shall decide whether the breach is fundamental or  not. 

58. Payment upon Termination 
58.1 If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Project Manager shall issue a certificate for the value of the work 
done and Materials ordered less advance payments received up to the date of the 
issue of the certificate and less the percentage to apply to the value of the work not 
completed, as specified in the SCC. Additional Liquidated Damages shall not apply. 
If the total amount due to the Procuring Entity exceeds any payment due to the 
Contractor, the difference shall be a debt payable to the Procuring Entity. 

58.2 If the Contract is terminated for the Procuring Entity's convenience or because of a 
fundamental breach of Contract by the Procuring Entity, the Project Manager shall 
issue a certificate for the value of the work done, Materials ordered, the reasonable 
cost of removal of Equipment, repatriation of the Contractor's personnel employed 
solely on the Works, and the Contractor's costs of protecting and securing the Works, 
and less advance payments received up to the date of the certificate. 

59. Property 
59.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be 

deemed to be the property of the Procuring Entity if the Contract is terminated 
because of the Contractor's default. 

60. Release from Performance 
60.1 If the Contract is frustrated by the outbreak of war or by any other event entirely 

outside the control of either the Procuring Entity or the Contractor, the Project 
Manager shall certify that the Contract has been frustrated. The Contractor shall 
make the Site safe and stop work as quickly as possible after receiving this certificate 
and shall be paid for all work carried out before receiving it and for any work carried 
out afterwards to which a commitment was made. 
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SECTION IX - SPECIAL CONDITIONS OF CONTRACT 

Except where otherwise specified, all Special Conditions of Contract should be filled in by the 
Procuring Entity prior to issuance of the bidding document. Schedules and reports to be 
provided by the Procuring Entity should be annexed. 

 

Number of 
GC Clause  

Amendments of, and Supplements to, Clauses in the General Conditions of 
Contract 

A. General 

GCC 1.1 (q) The Procuring Entity is [KEMSA 

GCC 1.1 (u) The Intended Completion Date for the whole of the Works shall be [26 Weeks 
from Date of Possession] 

GCC 1.1 (x) The Project Manager is [insert name, address, and name of authorized representative]. 

GCC 1.1 (z) The Site is located at [KEMSA Embakasi  Supply  Chain Centre  ] and is defined in 
drawings  

GCC 1.1 (cc) The Start Date shall be [insert date]. 

GCC 1.1 (gg) The Works consist of [Supply and installation of Epoxy Floor in the cold rooms]. 

GCC 2.2 Sectional Completions are: [NOT  appropriate]   

GCC 5.1 The Project manager [may] delegate any of his duties and responsibilities. 

GCC 8.1 Schedule of other contractors: [NOT appropriate] 

GCC 9.1 Key Personnel 
GCC 9.1 is replaced with the following: 
9.1 Key Personnel are the Contractor’s personnel named in this GCC 9.1  of 

the Special Conditions of Contract. The Contractor shall employ the Key 
Personnel and use the equipment identified in its Bid, to carry out the 
Works or other personnel and equipment approved by the Project 
Manager. The Project Manager shall approve any proposed replacement 
of Key Personnel and equipment only if their relevant qualifications or 
characteristics are substantially equal to or better than those proposed in 
the Bid. 

[insert the name/s of each Key Personnel agreed by the Procuring Entity 
prior to Contract signature.] 

 

GCC 13.1 The minimum insurance amounts and deductibles shall be: 
 
(a) for loss or damage to the Works, Plant and Materials: [insert amounts]. 
(b) For loss or damage to Equipment: [insert amounts]. 
(c)  for loss or damage to property (except the Works, Plant, Materials, and 

Equipment) in connection with Contract [insert amounts]. 
(d) for personal injury or death:  

(i) of the Contractor’s employees: [amount]. 
(ii) of other people:  [amount]. 

GCC 14.1 Site Data are: [list Site Data] 

GCC 20.1 The Site Possession Date(s) shall be: [insert location(s) and date(s)]  

GCC 23.1 & 
GCC 23.2 
 

Appointing Authority for the Adjudicator: [KEMSA]. 

Hourly rate and types of reimbursable expenses to be paid to the Adjudicator: 
[insert hourly fees and reimbursable expenses]. 
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Number of 
GC Clause  

Amendments of, and Supplements to, Clauses in the General Conditions of 
Contract 

B. Time Control 

GCC 26.1 The Contractor shall submit for approval a Program for the Works within [14] 
days from the date of the Letter of Acceptance. 

GCC 26.3 The period between Program updates is [30] days. 
The amount to be withheld for late submission of an updated Program is [insert 
amount]. 

C. Quality Control 

GCC 34.1 The Defects Liability Period is: [12 Months from practical completion] 

D. Cost Control 

GCC 38.9 If the value-engineering proposal is approved by the Procuring Entity the 
amount to be paid to the Contractor shall be ___% (insert appropriate percentage. 
The percentage is normally up to 50%) of the reduction in the Contract Price.  

GCC 41.1 The Procuring Entity shall pay the Contractor the amounts certified by the 
Project Manager within 60 days of the date of each certificate.  

GCC 44.1 The currency of the Procuring Entity’s Country is: [Kenyan shillings]. 
 

The Tenderer may express the Tender price in any currency. If the 
Tenderer wishes to be paid in a combination of amounts in different 
currencies; it may quote its price accordingly but shall use no more than 
two foreign currencies in addition to the currency of Kenya. 

 

The rates of exchange to be used by the Tenderer shall be the selling exchange 
rate provided by the Central Bank of Kenya on the tender closing date 

GCC  43 Supplier supplying Goods from abroad shall be entirely responsible for all taxes, 
stamp, duties, license fees, and other such levies imposed outside the 
Purchaser’s country. Commodities being procured under this GFATM grant are 
free of local taxes and duties. The Purchaser will facilitate the tax exemptions 
upon receipt of the required documentation from the supplier. 
 

A Supplier supplying Goods offered locally shall be entirely responsible for all 
taxes, duties, license fees, etc., incurred until delivery of the contracted Goods to 
the Purchaser. The charge of VAT is not applicable for commodities being 
procured with this GFATM grant. The Purchaser will facilitate VAT exemption 
upon receipt of the required documentation from the supplier. 

GCC 45.1 The Contract [insert “is” or “is not”] subject to price adjustment in accordance 
with GCC Clause 45, and the following information regarding coefficients 
[specify “does” or “does not”] apply. 
[Price adjustment is mandatory for contracts which provide for time of completion 
exceeding 18 months] 
The coefficients for adjustment of prices are: 
(a)  [insert percentage] percent nonadjustable element (coefficient A). 
(ib) [insert percentage] percent adjustable element (coefficient B). 
(c) The Index I for shall be [insert index]. 

GCC 46.1 The proportion of payments retained is: [10%] of tbe payment up to a limit of 5 %  
of  the accepted  contract  amount.   
[The retention amount is usually close to 5 percent and in no case exceeds 10 percent.] 
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Number of 
GC Clause  

Amendments of, and Supplements to, Clauses in the General Conditions of 
Contract 

GCC 47.1 The liquidated damages for the whole of the Works are  [0.10%) of the final 
Contract Price] per day. The maximum amount of liquidated damages for the 
whole of the Works is [10%] of the final Contract Price. 
[Usually liquidated damages are set between 0.05 percent and 0.10 percent per day, and 
the total amount is not to exceed between 5 percent and 10 percent of the Contract Price. 
If Sectional Completion and Damages per Section have been agreed, the latter should be 
specified here] 

GCC 48.1 The Bonus for the whole of the Works is [insert percentage of final Contract Price] 
per day. The maximum amount of Bonus for the whole of the Works is [insert 
percentage] of the final Contract Price. 
[If early completion would provide benefits to the Procuring Entity, this clause should 
remain; otherwise delete. The Bonus is usually numerically equal to the liquidated 
damages.] 

GCC 49.1 The Advance Payments shall be: [insert amount(s)] and shall be paid to the 
Contractor no later than [insert date(s)]. Not Applicable.  

GCC 50.1 The Performance Security amount is [insert amount(s) denominated in the types and 
proportions of the currencies in which the Contract Price is payable, or in a freely 
convertible currency acceptable to the Procuring Entity]  
(a) Performance Security – Bank Guarantee:  in the amount(s) of [insert related 

figure(s)] percent of the Accepted Contract Amount and in the same 
currency (ies) of the Accepted Contract Amount. 

(b) Performance Security – Performance Bond: in the amount(s) of [10%] 
percent of the Accepted Contract Amount and in the same currency (ies) of 
the Accepted Contract Amount.  

E. Finishing the Contract 

GCC 56.1 The date by which operating and maintenance manuals are required is [insert 
date]. 
The date by which “as built” drawings are required is [insert date]. 

GCC 56.2 The amount to be withheld for failing to produce “as built” drawings and/or 
operating and maintenance manuals by the date required in GCC 58.1 is [insert 
amount in local currency]. 

GCC 57.2 (g) The maximum number of days is: [insert number; consistent with Clause 47.1 on 
liquidated damages].  

GCC 58.1 The percentage to apply to the value of the work not completed, representing 
the Procuring Entity’s additional cost for completing the Works, is [insert 
percentage]. 
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NOTIFICATION OF INTENTION TO AWARD 
[This Notification of Intention to Award shall be sent to each Tenderer that submitted a 
Tender.]         [Send this Notification to the Tenderer's Authorized Representative named 
in the Tenderer Information Form] 

1) For the attention of Tenderer's Authorized Representative Name: ...........................[insert 
Authorized Representative's name] 

Address: ..................... [insert Authorized Representative's Address] 
Telephone/Fax numbers: ................... [insert Authorized Representative' s telephone /fax 
numbers]  
Email Address: ................................ [insert Authorized Representative's email 
address] 
[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The Notification 
must be sent to all Tenderers simultaneously. This means on the same date and as close to the same 
time as possible.] 
DATE OF TRANSMISSION: This Notification is sent by: [email/fax] on [date] (local time) 
Notification of Intention to Award 
Procuring Entity: ...................[insert the name of the 
Procuring Entity] Project: .................................[insert name of 
project] 
Contract title: .....................[insert the name of the contract] 
ITT No: ............................ [insert ITT reference number from Procurement Plan] 
This Notification of Intention to Award (Notification) notifies you of our decision to award the 
above contract. The transmission of this Notification begins the Standstill Period. During the 
Standstill Period, you may: 
a) Request a debriefing in relation to the evaluation of your Tender, and/or 
b) Submit a Procurement-related Complaint in relation to the decision to award the contract. 

2) The successful Tenderer 

Name: [insert name of successful Tenderer] 

Address: [insert address of the successful Tenderer] 

Contract price: [insert contract price of the successful Tender] 
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3) Other Tenderers [INSTRUCTIONS: insert names of all Tenderers that submitted a Tender. If the 
Tender's price was evaluated include the evaluated price as well as the Tender price as read out. 

Name of Tenderer Tender price Evaluated Tender Cost  

[insert name] [insert Tender price] [insert evaluated cost] 

[insert name] [insert Tender price] [insert evaluated cost] 

[insert name] [insert Tender price] [insert evaluated cost] 

[insert name] [insert Tender price] [insert evaluated cost] 

[insert name] [insert Tender price] [insert evaluated cost] 

4) Reason/s why your Tender was unsuccessful 
[INSTRUCTIONS: State the reasons/why this Tenderer's Tender was unsuccessful. Do NOT include: (a) 
appoint by point comparison with another Tenderer's Tender, or (b) information that is marked 
“Confidential” by the Tenderer in its Tender.] 

5) How to request a debriefing? 
DEADLINE: The deadline to request a debriefing expires at midnight on [insert date] (local time). 
You may request a debriefing in relation to the results of the evaluation of your Tender. If you 
decide to request a debriefing, your written request must be made within three (3) Business Days 
of receipt of this Notification of Intention to Award. 
Provide the contract name, reference number, name of the Tenderer, contact details; and address 
the request for debriefing as follows: 
Attention: .............................[insert full name of person, if applicable] 
Title/position: ......................[insert title/position] 
Agency: ...............................[insert name of Procuring 
Entity] Email address: ...................[insert email 
address] 
Fax number: ......................[insert fax number] delete if not used 
If your request for a debriefing is received within the 3 Business Days deadline, we will provide 
the debriefing within five (5) Business Days of receipt of your request. If we are unable to provide 
the debriefing within this period, the Standstill Period shall be extended by five (5) Business Days 
after the date that the debriefing is provided. If this happens, we will notify you and confirm the 
date that the extended Standstill Period will end. 
The debriefing may be in writing, by phone, video conference call or in person. We shall promptly 
advise you in writing how the debriefing will take place and confirm the date and time. 

If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, 
we will provide the debriefing as soon as practicable, and normally no later than fifteen (15) Business 
Days from the date of publication of the Contract Award Notice. 
6) How to make a complaint? 
Period: Procurement-related Complaint challenging the decision to award shall be submitted by 
midnight, [insert date] (local time). 
Provide the contract name, reference number, name of the Tenderer, contact details; and address 
the Procurement- related Complaint as follows: 
Attention: .........................................[insert full name of person, if applicable] 
Title/position: ........... ..............................[insert title/position] 
Agency: .........................................[insert name of Procuring Entity] 
Email address: .........................................[insert email address] 
Fax number: .........................................[insert fax number] delete if not used 
At this point in the procurement process, you may submit a Procurement-related Complaint 
challenging the decision to award the contract. You do not need to have requested, or received, a 
debriefing before making this complaint. Your complaint must be submitted within the Standstill 
Period and received by us before the Standstill Period ends. 
Further information: 
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Further information: For more information refer to the Public Procurement and Disposals Act 2015 
and its Regulations available from the Website: info@ppra.go.ke or complaints@ppra.go.ke. 
In summary, there are four essential requirements: 
1. You must bean' interested party'. In this case, that means a Tenderer who submitted a Tender in 

this Tendering process, and is the recipient of a Notification of Intention to Award. 
2. The complaint can only challenge the decision to award the contract. 
3. You must submit the complaint within the period stated above. 
4. You must include, in your complaint, all of the information required by the Procurement 

Regulations (as described in Annex III). 
 

7) Standstill Period 
DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time). 
The Standstill Period lasts ten (10) Business Days after the date of transmission of this Notification 
of Intention to Award. The Standstill Period may be extended as stated in Section 4 above. 
If you have any questions regarding this Notification please do not 
hesitate to contact us. On behalf of the Procuring Entity: 
Signature:  
Name:   
Title/position:  
Telephone:   
Email:  
 
 
 
 
 
 

 
 
 

  

mailto:info@ppra.go.ke
mailto:complaints@ppra.go.ke
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FORM NO. 2 - REQUEST FOR REVIEW 

 
FORM FOR REVIEW (r.203 (1)) PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW 
BOARD APPLICATION NO……………. OF……….….20……... 
 
BETWEEN 
…………………………...………………………………. APPLICANT  
AND 
…………………………………RESPONDENT (Procuring Entity) 
 
Request for review of the decision of the…………… (Name of the Procuring Entity of 
……………dated the…day of ………….20……….in the matter of Tender No………..…of 
…………..20….. for .........(Tender description). 
REQUEST FOR REVIEW 
 I/We……………………………,the above named Applicant(s), of address: Physical 
address…………….P. O. Box  No…………. Tel. No……..Email ……………, hereby request the 
Public Procurement Administrative Review Board to review the whole/part of the above 
mentioned decision on the following grounds , namely: 
1.  
2.  
By this memorandum, the Applicant requests the Board for an order/orders that:  
1.  
2.  
SIGNED ……………….(Applicant) Dated on…………….day of ……………/…20…… 
___________________________________________________________________________ 
FOR OFFICIAL USE ONLY Lodged with the Secretary Public Procurement Administrative Review 
Board on…………day of ………....20….……… 
SIGNED  
Board Secretary 

 
 
 
 
 
 
 
 
 

FORM NO 3: LETTER OF AWARD  
 

[letterhead paper of the Procuring Entity] [date]  

To: [name and address of the Contractor] 

This is to notify you that your Tender dated [date] for execution of the [name of the Contract and 
identification number, as given in the Contract Data] for the Accepted Contract Amount [amount 
in numbers and words] [name of currency], as corrected and modified in accordance with the 
Instructions to Tenderers is hereby accepted by ……………… (name of Procuring Entity). 

You are requested to furnish the Performance Security within 30 days in accordance with the 
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Conditions of Contract, using, for that purpose, one of the Performance Security Forms 
included in Section VIII, Contract Forms, of the Tender Document. 

Authorized Signature:................................................................................................................. 

Name and Title of Signatory:........................................................................................................ 

Name of Procuring Entity............................................................................................................. 

Attachment: Contract Agreement................................................................................................ 
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FORM NO 4: CONTRACT AGREEMENT 

 
THIS AGREEMENT made the  day of  , 20  , 
between 

______________________________________of __________________________ (hereinafter 
“the Procuring 

Entity”), of the one part, and  of 
 (hereinafter “the 
Contractor”), of the other part: 

WHEREAS the Procuring Entity desires that the Works known as 
 sh
ould be executed by the Contractor, and has accepted a Tender by the Contractor for the 
execution and completion of these Works and the remedying of any defects therein, 

The Procuring Entity and the Contractor agree as follows: 

1. In this Agreement words and expressions shall have the same meanings as are 
respectively assigned to them in the Contract documents referred to. 

2. The following documents shall be deemed to form and be read and construed as part 
of this Agreement. This Agreement shall prevail over all other Contract documents. 

a) the Letter of Acceptance 

b) the Letter of Tender 

c) the addenda Nos  (if any) 

d) the Special Conditions of Contract 

e) the General Conditions of Contract; 

f) the Specifications 

g) the Drawings; and 

h) the completed Schedules and any other documents forming part of the contract. 
 

3. In consideration of the payments to be made by the Procuring Entity to the Contractor 
as specified in this Agreement, the Contractor hereby covenants with the Procuring 
Entity to execute the Works and to remedy defects therein in conformity in all respects 
with the provisions of the Contract. 

4. The Procuring Entity hereby covenants to pay the Contractor in consideration of the 
execution and completion of the Works and the remedying of defects therein, the 
Contract Price or such other sum as may become payable under the provisions of the 
Contract at the times and in the manner prescribed by the Contract. 

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in 
accordance with the Laws of Kenya on the day, month and year specified above. 

 
Signed and sealed by  (for the Procuring 
Entity) 

 

 
Signed and sealed by  (for the Contractor). 



 

 

Form No. 5 - Performance Security 
[Option 1 - Unconditional Demand Bank Guarantee] 

 

[Guarantor letterhead] 
 

Beneficiary:  [insert name and Address of Procuring Entity] 
Date:   [Insert date of issue] 
Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 
1. We have been informed that    (hereinafter 

called "the Contractor") has entered into Contract No.  
 dated   with (name of 
Procuring Entity)  (the Procuring Entity as the Beneficiary), for 
the execution of 
  (Hereinafter called "the Contract"). 

 
2. Furthermore, we understand that, according to the conditions of the Contract, a 

performance guarantee is required. 

 
3. At the request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay 

the Beneficiary any sum or sums not exceeding in total an amount of  (in 

words ),1 such sum being payable in the types and proportions of currencies in which 
the Contract Price is payable, upon receipt by us of the Beneficiary's complying 
demand supported by the Beneficiary's statement, whether in the demand itself or in a 
separate signed document accompanying or identifying the demand, stating that the 
Applicant is in breach of its obligation(s) under the Contract, without the Beneficiary 
needing to prove or to show grounds for your demand or the sum specified therein. 

 

4. This guarantee shall expire, no later than the …. Day of …………, 2...…2, and any 
demand for payment under it must be received by us at the office indicated above on or 
before that date. 

 
5. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed 

[six months] [one year], in response to the Beneficiary's written request for such extension, 
such request to be presented to the Guarantor before the expiry of the guarantee.” 

 
[Name of Authorized Official, signature(s) and seals/stamps]. 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted 
from the final product. 

 
 
 
 
 
 
 
 
 
 
 



 

 

 
FORM No. 6 - PERFORMANCE SECURITY 
[Option 2– Performance Bond] 

 
[Note: Procuring Entities are advised to use Performance Security – Unconditional Demand Bank 
Guarantee instead of Performance Bond due to difficulties involved in calling Bond holder to action] 

 
[Guarantor letterhead or SWIFT identifier code] 
Beneficiary:   [insert name and Address of Procuring 
Entity] Date:  [Insert date of issue]. 
PERFORMANCE BOND No.:   

 
Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

1. By this Bond  as Principal (hereinafter called “the 
Contractor”) and______________________________________________________________] 
as Surety (hereinafter called  “the  Surety”),  are  held  and  firmly  bound  unto   
 ] as Obligee (hereinafter called “the Procuring Entity”) in the amount of   
 for the payment of which sum well and truly to be made in the types and proportions of 
currencies in which the Contract Price is payable, the Contractor and the Surety bind 
themselves, their heirs, executors, administrators, successors and assigns, jointly and 
severally, firmly by these presents. 

2. WHEREAS the Contractor has entered into a written Agreement with the Procuring 
Entity dated the 
  day of  , 20 , for  in accordance with the 
documents, plans, specifications, and amendments thereto, which to the extent herein 
provided for, are by reference made part hereof and are hereinafter referred to as the 
Contract. 

3. NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall 
promptly and faithfully perform the said Contract (including any amendments 
thereto), then this obligation shall be null and void; otherwise, it shall remain in full 
force and effect. Whenever the Contractor shall be, and declared by the Procuring 
Entity to be, in default under the Contract, the Procuring Entity having performed the 
Procuring Entity's obligations thereunder, the Surety may promptly remedy the default, 
or shall promptly: 
1) complete the Contract in accordance with its terms and conditions; or 
2) obtain a tender or tenders from qualified tenderers for submission to the Procuring 

Entity for completing the Contract in accordance with its terms and conditions, and 
upon determination by the Procuring Entity and the Surety of the lowest responsive 
Tenderers, arrange for a Contract between such Tenderer, and Procuring Entity and 
make available as work progresses (even though there should be a default or a 
succession of defaults under the Contract or Contracts of completion arranged 
under this paragraph) sufficient funds to pay the cost of completion less the 
Balance of the Contract Price; but not exceeding, including other costs and damages 
for which the Surety may be liable hereunder, the amount set forth in the first 
paragraph hereof. The term “Balance of the Contract Price,” as used in this 
paragraph, shall mean the total amount payable by Procuring Entity to Contractor 
under the Contract, less the amount properly paid by Procuring Entity to 
Contractor; or 

3) pay the Procuring Entity the amount required by Procuring Entity to complete the 
Contract in accordance with its terms and conditions up to a total not exceeding the 
amount of this Bond. 



 

 

4. The Surety shall not be liable for a greater sum than the specified penalty of this Bond. 
5. Any suit under this Bond must be instituted before the expiration of one year from the 

date of the issuing of the Taking-Over Certificate. No right of action shall accrue on this 
Bond to or for the use of any person or corporation other than the Procuring Entity 
named herein or the heirs, executors, administrators, successors, and assigns of the 
Procuring Entity. 

6. In testimony whereof, the Contractor has hereunto set his hand and affixed his seal, 
and the Surety has caused these presents to be sealed with his corporate seal duly 
attested by the signature of his legal representative, this day  of  20  . 

 
SIGNED ON   on behalf of By  in the capacity of 
In the presence of 
SIGNED ON   on behalf of By  in the 
capacity of In the presence of 

 



 

 

FORM NO. 7 - ADVANCE PAYMENT SECURITY 
[Demand Bank Guarantee] 
[Guarantor letterhead] 
Beneficiary:  [Insert name and Address of Procuring Entity] 
Date:  [Insert date of issue] 
ADVANCE PAYMENT GUARANTEE No.:  [Insert guarantee reference number] 
Guarantor:  [Insert name and address of place of issue, unless indicated in the 
letterhead] 

1. We have been informed that   (hereinafter called “the Contractor”) has 
entered into Contract No.  dated __with the Beneficiary, for the execution of  
                             (hereinafter called "the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, an 
advance payment in the sum 
  (in words) is to be made against an advance payment guarantee. 

3. At the request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay 
the Beneficiary any sum or sums not exceeding in total an amount of 

(in words  )1 upon receipt by us of the 
Beneficiary's complying demand supported by the Beneficiary's statement, whether in 
the demand itself or in a separate signed document accompanying or identifying the 
demand, stating either that the Applicant: 

a) has used the advance payment for purposes other than the costs of mobilization in 
respect of the Works; or 

b) has failed to repay the advance payment in accordance with the Contract 
conditions, specifying the amount which the Applicant has failed to repay. 

4. A demand under this guarantee may be presented as from the presentation to the 
Guarantor of a certificate from the Beneficiary's bank stating that the advance payment 
referred to above has been credited to the Contractor on its account number  at  . 

5. The maximum amount of this guarantee shall be progressively reduced by the amount 
of the advance payment repaid by the Contractor as specified in copies of interim 
statements or payment certificates which shall be presented to us. This guarantee shall 
expire, at the latest, upon our receipt of a copy of the interim payment certificate 
indicating that ninety (90) percent of the Accepted Contract Amount, less provisional 

sums, has been certified for payment, or on the           day of  , 2 ,2  whichever is 
earlier.  Consequently, any demand for payment under this guarantee must be received by 
us at this office on or before that date. 

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed 
[six months][one year], in response to the Beneficiary's written request for such extension, 
such request to be presented to the Guarantor before the expiry of the guarantee. 
[Name of Authorized Official, signature(s) and seals/stamps] 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from 
the final product. 

1The Guarantor shall insert an amount representing the amount of the advance payment and 
denominated either in the currency of the advance payment as specified 

in the Contract. 



 

 

2Insert the expected expiration date of the Time for Completion. The Procuring Entity should note 
that in the event of an extension of the time for completion of the Contract, the Procuring Entity would 
need to request an extension of this guarantee from the Guarantor. Such request must be in writing 
and must be made prior to the expiration date established in the guarantee. 

 
  



 

 

FORM NO. 8 - RETENTION MONEY SECURITY 

[Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary:   [Insert name and Address of Procuring Entity] 

Date:  [Insert date of issue] 

Advance payment guarantee no. [Insert guarantee reference number] 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

1. We have been informed that  [insert name of Contractor, which in the case of a 
joint venture shall be the name of the joint venture] (hereinafter called "the Contractor") 
has entered into Contract No. 
  [insert reference number of the contract] dated  with the 
Beneficiary, for the execution of   [insert name of 
contract and brief description of Works] (hereinafter called "the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, the 
Beneficiary retains moneys up to the limit set forth in the Contract (“the Retention 
Money”), and that when the Taking-Over Certificate has been issued under the Contract 
and the first half of the Retention Money has been certified for payment, and payment 
of [insert the second half of the Retention Money] is to be made against a Retention 
Money guarantee. 

3. At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay 
the Beneficiary any sum or sums not exceeding in total an amount of [insert amount 

in figures]  ([insert amount in words  ])1 upon 
receipt by us of the Beneficiary's complying demand supported by the Beneficiary's 
statement, whether in the demand itself or in a separate signed document 
accompanying or identifying the demand, stating that the Contractor is in breach of its 
obligation(s) under the Contract, without your needing to prove or show grounds for 
your demand or the sum specified therein. 

4. A demand under this guarantee may be presented as from the presentation to the 
Guarantor of a certificate from the Beneficiary's bank stating that the second half of the 
Retention Money as referred to above has been credited to the Contractor on its 
account  number  at  [insert name and 
address of Applicant's bank]. 

5. This guarantee shall expire no later than the …........................... Day of 

….........................….…, 2.................…2, and any demand for payment under it must be 
received by us at the office indicated above on or before that date. 

6.    The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed 
[six months] [one year], in response to the Beneficiary's written request for such extension, 
such request to be presented to the Guarantor before the expiry of the guarantee. 

 
 
 

[Name of Authorized Official, signature(s) and seals/stamps] 



 

 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be 

deleted from the final product. 
1The Guarantor shall insert an amount representing the amount of the second half of the Retention 
Money. 
2Insert a date that is twenty-eight days after the expiry of retention period after the actual completion 
date of the contract. The Procuring Entity should note that in the event of an extension of this date for 
completion of the Contract, the Procuring Entity would need to request an extension of this guarantee 
from the Guarantor. Such request must be in writing and must be made prior to the expiration date 
established in the guarantee. 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  



 

 

 
FORM NO. 9 BENEFICIAL OWNERSHIP DISCLOSURE FORM 
 

INSTRUCTIONS TO TENDERERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE 
FORM 
This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful tenderer. In case 
of joint venture, the tenderer must submit a separate Form for each member. The beneficial ownership 
information to be submitted in this Form shall be current as of the date of its submission. 
For the purposes of this Form, a Beneficial Owner of a Tenderer is any natural person who ultimately owns 
or controls the Tenderer by meeting one or more of the following conditions: 
• Directly or indirectly holding 25% or more of the shares. 
• Directly or in directly holding 25% or more of the voting rights. 
• Directly or indirectly having the right to appoint a majority of the board of directors or equivalent 

governing body of the Tenderer. 
Tender Reference No.:   [insert 
identification no] Name of the Assignment:  [insert name of the 
assignment] to: [insert complete name of Procuring Entity] 
In response to your notification of award dated [insert date of notification of award] to 
furnish additional information on beneficial ownership: [select one option as applicable and 
delete the options that are not applicable] 
I) We here by provide the following beneficial ownership information. 

Details of beneficial ownership 

Identity of 
Beneficial Owner 
 

Directly or 
indirectly 
holding 25% or 
more of the 
shares 
(Yes / No) 
 

Directly or 
indirectly 
holding 25 % or 
more of the 
Voting Rights 
(Yes / No) 
 

Directly or indirectly having 
the right to appoint a majority 
of the board of the directors or 
an equivalent governing body 
of the Tenderer 
(Yes / No) 

[include full name 
(last, middle, first), 
nationality, country 
of residence] 

   

OR 
ii) We declare that there is no Beneficial Owner meeting one or more of the following conditions: directly 

or indirectly holding 25%   or more of the   shares.  Directly or indirectly holding 25% or more of the 
voting rights. Directly or indirectly having the right to appoint a majority of the board of directors 
or equivalent governing body of the Tenderer. 

OR 
We declare that we are unable to identify any Beneficial Owner meeting one or more of the following 
conditions. [If this option is selected, the Tenderer shall provide explanation on why it is unable to identify 
any Beneficial Owner] 

 

Directly or indirectly holding 25% or more of the shares.  Directly or indirectly holding25% or more of 
the voting rights. 
Directly or indirectly having the right to appoint a majority of the board of directors or equivalent 
governing body of the Tenderer]” 
Name of the Tenderer: .......................*[insert complete name of the Tenderer]  
Name of the person duly authorized to sign the Tender on behalf of the Tenderer: ** [insert complete name of 
person duly authorized to sign the Tender] 
Title of the person signing the Tender: ....................... [insert complete title of the person signing the Tender] 
Signature of the person named above: ....................... [insert signature of person whose name and capacity are 
shown above] 



 

 

Date signed ....................... [insert date of signing] day of....................... [Insert month], [insert year] 
 
 


